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ICAR-NATIONAL DAIRY RESEARCH INSTITUTE 

(Indian Council of Agricultural Research) 

 KARNAL – 132001 (HARYANA) 

 

 

 

 

 

File No.F.2-9/Rep of Room No.236/FRMC/ME/2021-22 Dated:-13.11.2023 

 

E-TENDERS NOTICE INVITING 

(NATIONAL COMPETITIVE BIDDING) 
 

Online bids are invited on single stage two bid system for Repair of Tilted Wall of Room No. 236, First 

Floor, FR & MC Section at ICAR-NDRI, Karnal. 
 

 

Tender document may be downloaded from NDRI web site www.ndri.res.in (for reference only) and 

CPP portalhttps://eprocure.gov.in/eprocure/app as per schedule as given in CRITICAL DATE SHEET as 

under:- 

 

Name of Work Estimated 

Amount 

Perid 

of 

Comp

letion 

EMD/ Bid 

Security 

Repair of Tilted 

Wall of Room No. 

236, First Floor, 

FR & MC Section 

at ICAR-NDRI, 

Karnal. 

 

Rs. 363189-00 60 

days 

Rs7264-00 

 

 

    CRITICAL DATE SHEET 

Published Date 13.11.2023 

Bid Document Download / Sale 

Start Date 

13.11.2023 

Bid Submission Start Date 13.11.2023 

Bid Submission End Date 05.12.2023 upto 5:30 pm 

Pre-Bid Meeting 20.11.2023at M.E Section 11:00 am 

Bid Opening Date 06.12.2023 

Place of opening of Technical bid M.E. Section, 11:00 am 

Address for communication M.E. Section, ICAR-NDRI Karnal 

 

Note: The Bid Security amount of Rs7264-00 is to be deposited in the shape of Demand Draft in the name of 

ICAR Unit NDRI Karnal with AAO, M.E. Section before Bid Opening Date  

 

Item-Rate Tenders/ Bids are invited on behalf of the Director, ICAR- NDRI, Karnal from approved/ enlisted 

and eligible bidders of C.P.W.D. or those of appropriate list of Department of Telecommunications, M.E.S., 

Railways and state P.W.D., H.U.D.A. or any other authorized Govt. agency for the following repair work: 

 

http://www.ndri.res.in/
https://eprocure.gov.in/eprocure/app
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Repair of Tilted Wall of Room No. 236, First Floor, FR&MC Section at ICAR-NDRI, Karnal 
 

A self attested photocopy of Certificate of Enlistment of Contractors/License issued by CPWD/ 

Labour Commissioner or any other authorized Govt. agency is essentially required from the 

Contractors. 

 

Note:   The firms are required to upload copies of the following documents:- 
 

 TECHNICAL BID  

 

1. Demand Draft of Rs7264-00 in the name of ICAR Unit NDRI Karnal as Bid Security 

Amount 

2. Self attested photocopy of Certificate of Enlistment of Contractors/License issued by CPWD/ 

Labour Commissioner or any other authorized Govt. agency  

3. Self attested copy of Firm’s registration under Companies Act/or any other Act/ GST certificate 

(GST No.) 

4. Self attested copy of PAN No. 

5. Self attested copy of work completion certificate of any one civil work of similar nature and of value not 

less than 80% value of the current work, completed satisfactorily as a prime contractor in the last three 

years (2020-21,2021-22,2022-23); 

6. Self attested copy of Income Tax Statement/ ITR for the last three financial years i.e. 2020-21, 

2021-22 & 2022-23.  

7. Self attested copy of BID SECURITY DECLARATION (mandatory for all bidders). Attached as 

Annexure -1 

8. Self attested copy of Bid/ Tender Acceptance Letter. Attached as Annexure -II 

9. Self attested copy of the Certificate of Non-Blacklisting /Not Banned/Temporarily suspended by 

any Govt. Dept./ Organizations during last three years. Attached as Annexure – III 

10. Self attested copy of the Certificate of Non-Blood relation i.e.no near relative is posted as 

Accountant or as an officer in any capacity as Engineer Attached as Annexure - IV 

 

11. Self attested copy of an undertaking stating that if the information/declaration/scanned documents 

furnished in respect of eligibility criteria are found to be wrong or misleading at any stage, the 

firm will be liable to punitive action. Attached as Annexure –V 

 

12. The firm should be registered with Labour Department Haryana and attach a self attested copy of 

the same or should submit an undertaking of no requirement of labour registration certificate. 

(Attached as Annexure -VI) 

 

13. The scanned copy of all additional documents as per Part III(B) i.e. Terms & Conditions 

should also be submitted by the bidder. 

 

 

 Financial Bid 

Financial bid should be quoted as per BOQ.  The firms should quote the rates in consolidated form in 

BOQ. 

 

GENERAL CONDITIONS 

 

1. Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI, Karnal. 

The works are estimated to cost of Rs. 363189-00.(Rupees Three lac sixty three thousand one hundred 

and eighty nine only) This estimate, however, is given merely as a rough guide. 

2. Agreement (Contract) shall be drawn with the successful bidder on prescribed Form available in the 

bidding document. Bidder shall quote his rates as per various terms and conditions of the said form. 

3. The time allowed for carrying out the work will be 60 days from the 10th day after the date of written 
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orders to commence the work or from the first day of handing over of the site, whichever is later, in 

accordance with the phasing, if any, indicated in the tender documents. 

4. The site for the work is available. 

5. Tender document may be downloaded from NDRI web site www.ndri.res.in 
 

6. Bidding documents consisting of plans, specifications, the schedule of quantities of the various classes of 

work to be done and the set of terms & conditions of contract to be complied with by the contractor 

whose tender may be accepted and other necessary documents can be seen in the office of the 

Maintenance Engineer, ICAR-NDRI, Karnal between hours of 9.00 AM  to 5.00 PM from 20.11.2023 

to 06.12.2023 every day except on Sundays and Public Holidays. 

 
 

7. Only successful bidder shall be required to deposit an amount equal to 5% of the tendered value of the 

work as Performance Guarantee in the form of an irrevocable Bank Guarantee Bond of any scheduled 

Bank or State Bank of India in accordance with the form prescribed or in Cash or in the form of Govt. 

security, Fixed Deposit Receipt etc., within prescribed number of days of the issue of letter of 

acceptance. 
 

 

8. Copies of other drawings and documents pertaining to the works will be open for inspection by the 

bidders at the office of the above mentioned officer. Bidders are advised to inspect and examine the site 

and its surroundings and satisfy themselves before submitting their bids as to the nature of the ground 

and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the 

accommodation they may require and in general shall themselves obtain all necessary information as to 

risks, contingencies and other circumstances which may influence or affect their bid. A bidder shall be 

deemed to have full knowledge of the site whether he inspects it or not and no extra charges/ Extra 

items consequent on any misunderstanding or otherwise shall be allowed. The bidder shall be 

responsible for arranging and maintaining at his own cost all materials, tools, scaffolding, base platform 

& plants, water, electricity access, facilities for workers and all other services required for executing the 

work unless otherwise specifically provided for in the bid documents. 

 

Submission of a bid by a bidder implies that he has read this notice and all other bid documents and has 

made himself aware of the scope and specifications of the work to be done and local conditions and 

other factors having a bearing on the execution of the work. 

 

9. The competent authority on behalf of the President of ICAR does not bind himself to accept the lowest 

or any other tender and reserves to himself the authority to reject any or all of the tenders received 

without assigning any reason. All bids in which any of the prescribed condition is not fulfilled or any 

condition is put forth by the bidder shall be summarily rejected. 

10. Canvassing whether directly or indirectly, in connection with tenders / bidders is strictly prohibited and 

the bids submitted by the bidders who resort to canvassing will be liable to rejection. 
 

11. The competent authority (the Director, ICAR- NDRI, Karnal) reserves to himself the right of accepting 

the whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted. 

12. The Bid for the works shall remain open for acceptance for a period of Sixty days from the date of 

opening of bids. If any bidder withdraws his bid before the said period or issue of letter of acceptance, 

which-ever is earlier, or makes any modifications in the terms and conditions of the bid which are not 

acceptable to the department, then the Institute shall, without prejudice to any other right or remedy, be 

at liberty to forfeit the said Earnest Money if any or take suitable action if applicable. 

13. This Invitation for Bid shall form a part of the bid document. The successful bidder on acceptance of 

his bid by the Accepting Authority, shall, sign the Contract consisting of:- 

The Invitation for Bid, all the Bid Documents including additional conditions, Specifications and 

Drawings forming the Bid as issued at the time of Invitation of Bid and Acceptance thereof together 

with any Correspondence leading thereto. 

14. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing  

to undertake each item of the work. Tenders, which propose any alteration in the work specified in the 

said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any 

other conditions of any sort, including conditional rebates, will be summarily rejected. No single tender 

http://www.ndri.res.in/
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shall include more than one work, but contractors who wish to tender for two or more works shall 

submit separate tender for each. Tender shall have the name and number of the works to which they 

refer, written on the envelopes. The rate (s) must be quoted in decimal coinage, Amounts must be 

quoted in full rupees by ignoring fifty paisa and considering more than fifty paisa as rupee one. 
 

15. In the case of item Rate Tenders only item wise rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the 

contractor in item rate tender in figures and words shall be accurately filled in so that there is no 

discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates 

which correspond with the amount worked out by the contractor shall unless otherwise proved be taken 

as correct. If the amount of an item is not worked out by the contractor or it does not correspond with 

the rates written either in figures or in words, then the rates quoted by the contractor in words shall be 

taken as correct. Where the rates quoted by the contractor in figures and in words tally, but the amount 

is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as 

correct and not the amount. In event no rate has been quoted for any item(s), leaving space both in 

figure(s), word(s), and amount blank, it will be presumed that the contractor has included the cost of 

this/these item(s) in other items and rate for such item(s) will be considered as zero and work will be 

required to be executed accordingly. 

 

16. All rates shall be quoted on the tender form. The amount for each item should be worked out and 

requisite totals given. Special care should be taken to write the rates in figures as well as in words and 

the amount in figures only, in such a way that interpolation is not possible. The total amount should be 

written both in figures and in words. In case of figures, the word ` should be written before the figure of 

rupees and word ‘P’ after the decimal figures, e.g. Rs.‘2.15 P’ and in case of words, the word, the word, 

‘Rupees’ should be precede and the word ‘Paisa’ should be written at the end. Unless the rates is in 

whole rupees and followed by the word ‘only’ it should invariably be up to two decimal places. While 

quoting the rate in schedule of quantities, the word ‘only’ should be written closely following the 

amount and it should not be written in the next line. 

 

17.  GST@ 18% and all other applicable Taxes/ Cess and other charges will be considered included in 

 the rates quoted 

 

NOTE:-1. Limited tender/quotation with cutting/ Overwriting will not be accepted. 

 

2. Unsigned Tender will not be entertained. 
 

 

 

 

 

To 

 
 

         Asstt. Admn. Officer, ME Section 

FOR & ON BEHALF OF DIRECTOR, 
   ICAR-NDRI, KARNAL 

1. Dr.Rajesh Kumar Meena Agronomy, ICAR NDRI,Karnal. 

2. CAO (E-V) or Sr.AO(P), ICAR-NDRI, Karnal. 
3. Comptroller, ICAR-NDRI, Karnal | With the request that you may be present at the time of opening of tender pl. 

4. I/C Computer, NDRI, Karnal for placing on ICAR-NDRI Website pl. 

5. Dr.J.K.Dabas, I/c  M.E. Section. ICAR- NDRI,Karnal 

6. GuardFile. 
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PART I  

GUIDELINES TO BIDDERS 

1. Cost of Bidding Document: 
 

The bidder shall bear all costs associated with the preparation of submission of its bids and the Employer will in no 

case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process. 

2. One Bid per Bidder: 
 

Each bidder shall submit only one bid either by himself or as a partner in a joint venture. A bidder who submits or 

participates in more than one bid will be disqualified. 

 

3. Site Visit: 
 

The bidder is advised to visit and examine the site of work and its surroundings and obtain for itself on its own 

responsibility all information that may be necessary for preparing the bid and entering into a contract for conception 

of the work. 

 

4. Clarification of Bidding Documents: 
 

To assist in the examination, evaluation and comparison of bids, the Employer may at its discretion, ask any bidder 

for clarification of its bid, including breakdown of unit, rate. The request for clarification and the response shall be in 

writing, but no change in the price or substance of the bid shall be sought or offered or permitted except as required 

to confirm the correction of arithmetic errors discovered by the Employer in the evaluation of the bids. 

5. Amendment of Bidding Document: 
 

At any time prior to the deadline for submission of bids, the Employer may amend bidding documents by issuing 

addenda.Any addendum thus issued, shall be part of the bidding document and shall be communicated in writing to 

all bidders of the bidding document. To give perspective bidders, reasonable time in which to take an addendum 

into account in preparing their bids, the Employer shall extend as necessary the deadline for submission of bids. 

The Employer may in exceptional circumstances and at its discretion, extend the deadline for submission of the bids 

by issuing an Addendum. 
 

6. Language of the Bid 
 

All documents relating to the bid shall be in the English language. 
 

7. Bid Prices: 
 

Unless stated otherwise in the bidding document, the contract shall be for the whole Work based on the unit rates 

and prices in the Bill of Quantities submitted by the bidder. The bidder shall fill in rates and prices for all items of 

the Work described in the Bill of Quantities. 

 

All duties, taxes and other levies shall be payable by the contractor under the contract, or for any other cause. 
 

8. Currency of Bid and Payment 
 

The unit rates and prices shall be quoted by the bidder entirely in Indian rupees. 
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9. Bid Validity: 
 

Bid shall remain valid for the period of 60 days after the date of bid opening. In exceptional circumstances prior of 

the original bid validity period, the Employer may request that the bidders extend the period of validity in a 

specified additional period. The request and the responses thereto shall be made in writing. 

10. Examination of Bids and Determination of Responsiveness: 
 

Information relating to examination, clarification, evaluation and comparison of bids and recommendations for the 

award of a contract shall not be disclosed to bidders or any other persons, not initially concerned with such process 

until the award to the successful bidder has been announced. Any effort by a bidder to influence the Employer 

processing of bids or award decisions may result in the rejection of the bidder’s bid. 

A substantially responsive bid is one that conforms to all the terms and conditions and specifications of the bidding 

document without material deviation or reservation. A material deviation or reservation is one which is inconsistent 

with the bidding documents, or which affects in any substantial way the scope, quality, or performance of the work 

and which limits in any substantial way the Employer’s rights or the bidder’s obligations under the contract, or 

whose Rectification would affect unfairly the competitive position of other bidders presenting substantially 

responsive bids. If a bid is not substantially responsive, it will be rejected by the Employer and may not 

subsequently be made responsive by correction or withdrawal and the non-conforming deviations or reservations. 

11. Award criteria 
 

The employer shall award the contract to the Bidder whose Bid has been determined to the responsive to the 

bidding documents and who has offered the lowest evaluated Bid Price. 

 

12. Notification of Award and signing of agreement 
 

The bidder whose bid has been accepted will be notified of the award by the employer prior to expiration of the Bid 

validity period. This letter of acceptance will state the sum that the employer will pay the contractor in 

consideration of the execution and completion of the works by the contractor. The agreement will incorporate all 

correspondence between the employer and the successful Bidder. Within 10 days of the receipt of letter of 

acceptance, the successful bidder shall deliver to the employer a performance security in the prescribed form for an 

amount equivalent to 5% of the contract price. 

13. Period of Maintenance :  

The “Period of Maintenance” or Defects liability period for the civil-works is One Year from the date of 

taking over possession or one full monsoon season whichever occurs later. During the period of 

maintenance, the contractor will be responsible for rectifying any defects in construction free of cost to 

the Employer.  

 

14 Purchase of all construction materials including cement and steel as per the specifications (ISI 

certification marked goods wherever available) shall be the responsibility of the contractor. 

 

15 Water & Power Supply: Electric service connection shall be provided by the institute for installation 

purpose through a sub meter after a formal request and depositing security by the contractor and the 

contractor will be bound to pay electricity charges at the rates applicable to all other contractors as per 

actual consumption. Water Supply: Water supply shall be made available by the ICAR-NDRI, water 

charges will be charged @1% of total cost. 

 

16 Dispute Resolution Mechanism: 
 

The method of dispute resolution is as indicated in the bidding document. 
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17 Corrupt and fraudulent practices 
 

It is expected that Bidders/Suppliers/contractors under this contract observe the highest standard of ethics during the 

procurement and execution of this contract. In pursuance of this policy, the employer 

(a) Defines for purpose of these provisions, the terms set forth below as follows:- 

(i) ‘Corrupt practice’ means the offering, giving, receiving or soliciting of anything of value to influence 
the action of a public official in the procurement process or in contract execution, and 

(ii) ‘Fraudulent practice’ means a misrepresentation of facts in order to influence a procurement process or 

the execution of a contract to the detriment of the employer, and includes collusive practice among Bidders 

(prior to or after bid submission) designed to establish bid process at artificial non-competition levels and to 

deprive the employer of the benefits of free and open competition. 

(b) Will reject a proposal for award of work is he determines that the Bidder recommended for award has engaged 

in corrupt or fraudulent practices in competing for contract in question. 
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Part - II 

Contractors Bid/Tender 

 
(A) Tender for the work for the following Works:- 

 

(1) Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI, 
Karnal. (Detailed specifications is enclosed) 

 

(i) To be opened in presence of tenderers who may be present at 11:00 AM on  06.12. 2023 in  the office 

of  ME, ICAR-NDRI, Karnal – 132 001(Haryana). 
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CONTRACT FORM 

 

This Contract made the day of (Month), 

 (Year) between the Hon’ble President of Indian Council of Agricultural Research 

acting through the Director, ICAR-National Dairy Research Institute (Indian Council of Agricultural 

Research), Karnal – 132 001 (Haryana) (name and address of Employer) (hereinafter called “the Employer)” 

and  (name and address of contractor) 

(hereinafter called “the Contractor” of the other party). 

WHEREAS the Employer is desirous that the Contractor executes  the Work of 

 1.          
 

2. (Ref. No. 

 ) (name and identification number of contract) 

(hereinafter called “the Works”) at ICAR-NDRI, Karnal -132 001 (Haryana) and the Employer has accepted 

the Bid by the Contractor for the execution and completion of such works and the remedying of any defects 

therein, at a contract price of Rs.………….……… 

NOW, THEREFORE, IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS: 
 

1. In this Contract, words and expressions shall assume the same meanings as are respectively assigned to 

them in the conditions of Contract hereinafter referred to and they shall be deemed to form and be read 

and construed as part of this Agreement. 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and 

remedy the defects therein in conformity in all aspects with the provisions of the contract. 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion 

of the works and in remedying the defects wherein the Contract Price or such other sum as may become 

payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

4. Any wilful delay on the part of the contractor  in completing the work within the stipulated 

period will render him liable to pay liquidated damages @ .05 % per day which will be 

deducted from payments due to him. The first party may cancel the contract and take recourse 

to such other action as deemed appropriate once the total amount of liquidated damages exceeds 

2 % of the contract amount 

5. The following documents shall be deemed to form and be read and construed as part of this Contract, 

viz.: 

i) Letter of Acceptance 

ii) Notice to proceed with the works 

iii) Contractor’s Bid 
 

iv) Bidding data 
 

v) General conditions of contract (including special conditions of contract) 
 

vi) Specifications 
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vii) Bill of quantities 
 

viii) Any other documents listed in the contract data as forming part of the contract 

 

 

 

 

 

 
IN WITNESS WHEREOF the Parties have caused this Contract to be executed the day and year first before 

written. 

Binding signature of Employer Signed by 
 

Joint Director (Admn.) & R on 

behalf of Director,ICAR- National 

Dairy Research Institute,Karnal 
 

(for and on behalf of the President of ICAR,India) 
 

In the presence of 
 

Witness 1. Maintenance Engineer. 

 

 

In the presence of 
 

Witness  2. Asstt. Admn.Officer 
 

Binding signature of Contractor Signed by  
 

(for and on behalf of duly authorized vide Resolution 
 

No dated of  the Board of Directors of ) 

 

 

In the presence of 

(Witnesses) 

 

 

 

1. 

 

 

 

 
2. 
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 PART-III (A) 

GENERAL CONDITIONS & CLAUSES OF CONTRACT 

in DETAIL 

 

CONTENTS 

__________________________________________________________________________________________ 

 

1. Definition and Interpretation 
 

1.1 Definition of Terms 

1.2 Interpretation 

1.3 Works to be carried out 

1.4 Sufficiency of Tender 

1.5 Discrepancies & adjustment of errors 

                     1.6 Signing of contract 

 

2. General Obligations 
 

 2.1 Work not to be sublet and action in case of insolvency 

 2.2 Changes in Firm’s Constitution to be intimated 

 2.3 Contractor To Indemnify Govt. Against Patent Rights: 

 2.4 Withholding and Lien in respect of Sums due from Contractor 

 2.5 Levy/Taxes Payable By The Contractor: 

 2.6 Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of Tenders 

 2.7 If the Relation Working in the Department: 

 2.8 Prohibition to Work as Contractor 

 2.9 Apprentices Act’s Provisions to be complied with: 

 

3. Security for performance: 

 

 3.1 Performance Guarantee 

 3.2 Recovery of Security Deposit 

 

4. Execution of Works 

 

 4.1 Works to be executed in accordance with specifications, Drawings, orders etc. 

 4.2 Deviations/Variations Extent and Pricing: 

 4.3 Action in case work not done as per Specifications: 

 4.4 Contractor liable for damages, defects during maintenance period 

 4.5 Contractor shall supply Tools & Plants, etc: 

 4.6 Employment of Technical Staff and Employees 
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5. Materials and Machineries 

 

 5.1 Materials to be provided by the Contractor: 

 5.2 Dismantled Material Govt. Property: 

 5.3 Arrangement for Water for Construction: 

 5.4 Use of Asphaltic Material: 

 

6. Measurement and Payment 
 

 6.1 Measurements of Work Done: 

 6.2 Intermediate Payment 

 6.3 Completion Certificate And Completion Plans: 

 6.4 Payment of Final Bill 

 6.5 Release of Security Deposit after Labour Clearance: 

 6.6 Secured advance 

 6.7 Compensation during warlike situation 

 

7.  Observance of Labour Regulation 

 

 7.1 Recovery of compensation paid to workmen: 

 7.2 Ensuring Payment and Amenities to Workers, if Contractor fails: 

 7.3 Labour Laws to be complied: 

 7.4 Payment of Wages: 

 7.5 Arrangement for Safety Provisions: 

 7.6 Submission of Labour Return: 

 7.7 Rules Framed by Govt. to be complied: 

 7.8 Leave and Pay Regulations: 

 7.9 Default of any of the provisions of Contractors’ Labour Regulations: 

 7.10 Provision of tents, Water Supply to the Labourer: 

 7.11 Removal of Contractor’s Employee: 

 7.12 Minimum Wages Act to be complied with 

 

8.  Operation of Contract 
  

 8.1 Time and extension for delay 

 8.2 Compensation for delay. 

 8.3 When Contract Can Be Determined 

 8.4 Foreclosure of Contract due to abandonment or reduction in scope of work: 

 8.5 Cancellation of Contract in full or part: 

 8.6 Termination of contract after death of contractor 
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9.  Dispute Resolution Mechanism 

 

 9.1 Dispute Resolution Board 

 9.2 Arbitration 

 

10. Miscellaneous provisions 
 

11. Laws Governing the Contract 

 

_____________________________________________________________________________________________ 
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1 DEFINITION AND INTERPRETATION:  

 
In this Contract, unless the context requires otherwise, the following terms shall have the meaning ascribed to 

them here under:- 

 

1.1 Definition 

 

In the contract, the following expressions shall, unless the context otherwise requires, have the meanings, 

hereby respectively assigned to them:- 

 

i) Works or work means the works by or by virtue of the contract contracted to be executed whether temporary 

or permanent, and whether original, altered, substituted or additional. 

ii) Site means the land/or other places on, into or through which work is to be executed under the contract or any 

adjacent land, path or street through which work is to be executed under the contract or any adjacent land, 

path or street which may be allotted or used for the purpose of carrying out the contract. 

iii) The Contractor means the individual, firm or company, whether incorporated or not, undertaking the works 

and includes the legal representative of such individual, or the successors of such firm or company and the 

permitted assignees of such individual, firm or company. 

iv) The expression President, Government or Government of India means the President of Indian Council of 

Agricultural Research and his successors in office. 

v) The Employer means the Officer who is authorized and signs the contract on behalf of the President of 

Indian Council of Agricultural Research and shall be in-charge of the work. 

vi) The Engineer means the officer who shall supervise the work on behalf of the Employer. 

vii) Accepting Authority means the authority mentioned in Bidding Data. 

viii) Accepted Risks are risks due to riots (other than those on account of contractor’s employees), war (whether 

declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, 

military or usurped power, any acts of Government, damage from aircraft, acts of God such as earthquake, 

lightening and unprecedented floods, and other causes over which the contractor has no control and accepted 

as such by the Accepting Authority or causes solely due to use or occupation by Government of the part of 

the works in respect of which a certificate of completion has been issued or a cause solely due to Employer’s 

faulty design of works. 

ix) Market Rate shall be the rate as decided by the Employer on the basis of the cost of materials and labour at 

the site where the work is to be executed plus the percentage mentioned in Bidding Data to cover all 

overheads and profits. 

(x) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the bid papers or 

the standard Schedule of Rates of the Government mentioned in Bidding Data hereunder, with the 

amendments thereto issued up to the date of receipt of the bid. 

(xi) Bid Amount means the value of the entire work as stipulated in the letter of award. 

 

1.2 Interpretation: 

 

i) The Contract means and includes the documents forming the bids and acceptance thereof and the formal 

agreement executed between the competent authority on behalf of the President of India and the bidders, 

together with the documents referred to therein including these conditions, the specifications, designs, 

drawings and instructions issued from time to time by the Employer and all these documents 

takentogether,shallbedeemedtoformonecontractandshallbecomplementarytooneanother. 

ii) Where the context so requires, words imparting the singular only also include the plural and vice versa. Any 
reference to masculine gender shall whenever required include feminine gender and vice-versa. 

iii) Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part 
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 
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iv) The original Contract shall remain with the Employer. The contractor shall be furnished, free of cost one 

certified copy of the contract documents together with all drawings as may be forming part of the bidding 

documents except standard specifications, Schedule of Rates and similar other printed and published 

documents. None of these documents shall be used for any purpose other than that of this contract. 

 

1.3  Works to be carried out: 

 

The work to be carried out under the Contract shall, except as otherwise provided in these conditions, include 

all labour, materials, tools, plants, equipment and transport which may be required in preparation of and for 

and in the full and entire execution and completion of the works. The descriptions given in the Schedule of 

Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, 

carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary 

in and for the full and entire execution and completion of the work as aforesaid in accordance with good 

industry practice and recognized principles. 

 

1.4  Sufficiency of Tender: 

 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his tender information for the works and of the rates and prices quoted in the Schedule of 

Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the 

Contract and all matters and things necessary for the proper completion and maintenance of the works 

 

1.5  Discrepancies & adjustment of errors: 

  

The several documents forming Contract are to be taken as mutually explanatory of one another, detailed 

drawings being followed in preference to small scale drawing and figured dimensions in preference to scale 

and special conditions in preference to General Conditions. 

In the case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings, the 

following order of preference shall be observed:- 

 

i) Description of Schedule of Quantities. 

ii) Particular Specification and Special Condition, if any. 

iii) Drawings. 

iv) Technical Specifications. 

v) Indian Standard Specifications of B.I.S. 

 

If there are varying or conflicting provisions made in any one document forming part of the contract, the 

Accepting Authority shall be the deciding authority with regard to the intention of the document and his 

decision shall be final and binding on the Contractor. Any error in description, quantity or rate in 

Schedule of Quantities or any omission there from shall not vitiate the Contract or release the Contractor 

from the execution of the whole or any part of the works comprised therein according to drawings and 

specifications or from any of his obligations under the contract. 

 

 

        1.6  Signing of Contract: 

 

The successful bidder, on acceptance of his tender by the Accepting Authority, shall, within 10 days from the 

stipulated date of start of the work, sign and execute the Contract consisting of:- 

 

i) The invitation for bids, all the documents including drawings, if any, forming the tender as issued at the time 

of invitation of tender and acceptance thereof  together with any correspondence  leading thereto, and 

 

ii) Standard Form as mentioned in Bidding Data consisting of: 
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a) Various standard clauses with corrections up to the date along with annexures there to. 

b) Safety Code. 

c) Model Rules for the protection of health, sanitary arrangements for workers employed; and 
d) Contractor’s Labour Regulations. 

  

2. GENERAL OBLIGATIONS: 
 

 2.1 Work not to be Sublet and Action in Case of Insolvency or Attempt to influence contract: 

The contract shall not be assigned or sublet without the prior written approval of the Employer. If the 

contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, 

before or after the execution of the contract be given, promised or offered by the contractor, or any of his 

servants or agent or associate to any public officer or person in the employ of Government in any way 

relating to his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Employer shall have power to adopt the course specified in Clause 

8.3 hereof in the interest of Government and in the event of such course being adopted, the consequences 

specified in the said Clause shall ensue. 

 

2.2 Changes in Contractor’s organization to be approved: 

 

Where the contractor is a partnership firm, the previous approval in writing of the Employer shall be obtained 

before any change is made in the constitution of the firm. Where the Contractor is an individual or a Hindu 

undivided family business concern such approval as aforesaid shall likewise be obtained before the 

Contractor enters into any partnership agreement where-under the partnership firm would have the right to 

carry out the works undertaken by the Contractor. If previous approval as aforesaid is not obtained, the 

contract shall be deemed to have been assigned in contravention of Clause 

2.1 hereof and the same action may be taken, and the same consequences shall ensue as provided in the said 
Clause. 

 

2.3 Contractor To Indemnify Govt. Against Patent Rights: 

The Contractor shall fully indemnify and keep indemnified the Employer against any action, claim or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design rights 

or Intellectual Property Rights and shall pay any royalties which may be payable in respect of any article or 

part thereof included in the contract. In the event of any claims made under or action brought against the 

Employer, in respect of any such matters as aforesaid, the contractor shall be notified thereof and the 

contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any litigation that may 

arise there from, provided that the contractor shall not be liable to indemnify the Employer if the 

infringement of the patent or design or any alleged patent or design right is the direct result of an order passed 

by the Employer in this behalf. 

 

2.4 Withholding and Lien in Respect of Sums due from Contractor: 

 

(i) Whenever any claim or claims for payment of a sum of money arises  out of  or  under  the contract or  

against the contractor, the Employer or the Government shall be entitled to withhold and also have a lien 

to retain such sum or sums in whole or in part from the security, if any deposited by the contractor and for 

the purpose aforesaid, the Employer or the Government shall be entitled to withhold the security deposit, 

if any, furnished as the case may be and also have a lien over the same pending finalization or 

adjudication of any such claim. In the event of the security being insufficient to cover  the claimed 

amount or amounts or if no security has been taken from the contractor, the Employer or the Government 
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shall be entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts 

referred to above, from any sum or sums found payable or which may at any time thereafter become 

payable to the contractor under the same contract or any other contract with the Employer or the 

Government or any contracting person through the Employer pending finalization of adjudication of any 

such claim. 

 

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the lien 

referred to above by the Employer or Government will be kept withheld or retained as such by the Employer 

or Government till the claim arising out of or under the contract is determined by the arbitrator (if the 

contract is governed by the arbitration clause) or by the competent court, as the case may be and that the 

contractor will have no claim for interest or damages whatsoever on any account in respect of such 

withholding or retention under the lien referred to above and duly notified as such to the contractor. For the 

purpose of this clause, where the contractor is a partnership firm or a limited company, the Employer or the 

Government shall be entitled to withhold and also have a lien to retain towards such claimed amount or 

amounts in whole or in part from any sum found payable to any partner/limited company as the case may be, 

whether in his individual capacity or otherwise. 

 

ii)    Government shall have the right to cause an audit and technical examination of the works and the final 

bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the final 

bill and if as a result of such audit and technical examination any sum is found to have been overpaid in 

respect of any work done by the contractor under the contract or any work claimed to have been done by him 

under the contract and found not to have been executed, the contractor shall be liable to refund the amount of 

over-payment and it shall be lawful for Government to recover the same from him in the manner prescribed 

in sub-clause (i) of this clause or in any other manner legally permissible; and if it is found that the contractor 

was paid less than what was due to him under the contract in respect of any work executed by him under it, 

the amount of such under payment shall be duly paid by Government to the contractor, without any interest 

there on whatsoever. 

 

Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor shall be 

entitled to payment of any sum paid short where such payment has been agreed upon between Engineer on 

the one hand and the contractor on the other under any term of the contract permitting payment for work after 

assessment by the Employer. 

 

Any sum of money due and payable to the contractor (including the security deposit returnable to him) under 

the contract may be withheld or retained by way of lien by the Employer or the Government or any other 

contracting person or persons through Employer against any claim of the Employer or Government or such 

other person or persons in respect of payment of a sum of money arising out of or under any other contract 

made by the contractor with the Employer or the Government or with such other person or persons. 

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by the 

Employer or the Government will be kept withheld or retained as such by the Employer or the Government 

or till his claim arising out of the same contract or any other contract is either mutually settled or determined 

by the arbitration clause or by the competent court, as the case may be and that the contractor shall have no 

claim for interest or damages whatsoever on this account or on any other ground in respect of any sum of 

money withheld or retained under this clause and duly notified as such to the contractor. 

 

2.5  Levy/Taxes Payable by the Contractor: 

 

i) Sales Tax or any other tax on materials in respect of this contract shall be payable by the Contractor and the 

Employer shall not entertain any claim whatsoever in this respect. 
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ii) The Contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone, kankar, etc. 

and other materials from local authorities. 

 

iii) If pursuant to or under any law, notification or order any royalty, cessor the like becomes payable by the 

Employer and does not any time become payable by the contractor to the State Government or Local 

authorities in respect of any material used by the contractor in the works then in such a case, it 

shallbelawfultotheEmployeranditwillhavetherightandbeentitledtorecovertheamountpaidin the 

circumstances as aforesaid from the dues of the contractor. 

 

2.6  Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of Tenders: 

  

All tendered rates shall be inclusive of all taxes and levies payable under respective statutes. However, 

pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is imposed by Statute, 

after the last stipulated date for the receipt of tender including extensions, if any and the contractor thereupon 

necessarily and properly pays such taxes/levies, the contractor shall be reimbursed the amount so paid, 

provided such payment, if any, is not, in the opinion of the Employer (whose decision shall be final and 

binding on the contractor) attributable to delay in execution of work within the control of the contractor. 

 

The contractor shall keep books of accounts and other documents for the purpose of this condition as may be 

necessary to clearly arrive at such amounts and shall allow inspection of the same by a duly authorized 

representative of the Employer and further shall furnish such other information/document as the Employer 

may require from time to time. 

 

2.7  If the Relation Working in the Department: 

 

The Contractor shall not be permitted to tender for works with the Employer office in which his near 

relative is posted as Accountant or as an officer in any capacity as Engineer. He shall also intimate the 

names of persons who are near relatives to any Gazetted Officer in the Institute or  in the  Council who are 

working with him in any capacity or are subsequently employed by him. Any breach of this condition by the 

Contractor shall render him liable to be removed from the approved list of contractors of the Institute. If, 

however, the contractor is registered in any other ICAR Institute, he shall be debarred from tendering for any 

breach of this condition. 

 

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, children and 

grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in- laws. 

  

2.8  Prohibition to Work as Contractor 

 

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties in an 

engineering department of the Government of India shall work as a Contractor or employee of a Contractor 

for a period of two years after his retirement from government service without the previous permission of 

Government of India in writing. This contract is liable to be cancelled if either the Contractor or any of his 

employees is found at any time to be such a person who had not obtained the permission of Government of 

India as aforesaid, before submission of the tender or engagement in the contractor's service, as the case may 

be. 

 

2.9  Provisions of the Apprentices Act to be complied with: 
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The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued 

there under from time to time. If he fails to do so, his failure will be a breach of the contract and the Engineer 

may, in his discretion, cancel the contract. The Contractor shall also be liable for any pecuniary liability 

arising on account of any violation by him of the provisions of the said Act. 

 

3. SECURITY FOR PERFORMANCE: 
 

 3.1  Performance Guarantee: 

 

i) The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the contract price 

in addition to other deposits mentioned elsewhere in the contract for his proper performance and due 

fulfilment of the terms and conditions of the Contract, (not withstanding and/or without prejudice to any 

other provisions in the contract) within period specified in Bid Data from the date of issue of letter of 

acceptance. This period can be further extended by the Employer up to a maximum period as specified in 

bidding data on written request of the contractor stating the reason for delays in procuring the Bank 

Guarantee, to the satisfaction of the Employer. This guarantee shall be in the form of Cash (in case 

guarantee amount is less than Rs. 25,000/-) or Deposit at Call receipt of any scheduled bank/Banker's 

Cheque/Demand Draft/Pay Order of any scheduled bank (in case guarantee amount is more than Rs. 

25,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of  any Scheduled Bank 

in accordance with the form annexed hereto. In case a fixed deposit receipt is furnished by the contractor to 

the Government as part of the performance guarantee and the Bank is unable to make payment against the 

said fixed deposit receipt when demanded, the loss caused thereby shall fall on the contractor and on demand 

the contractor shall forthwith furnish additional acceptable security to the Government to make good the 

deficit. 

 

ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus the 

maintenance period thereafter. In case the time for completion of work gets enlarged, the Contractor shall get 

the validity of Performance Guarantee extended to cover such enlarged time for completion of work. 

 

After recording of the completion certificate for the work by the competent authority and ending of the 

maintenance period, the performance guarantee shall be returned to the Contractor, without any interest. 

 

iii) The Employer shall not make a claim under the performance guarantee except for amounts to which the 

Employer is entitled under the contract (not withstanding and/or without prejudice to any other provisions in 

the Contract) in the event of: 

 
a) Failure by the Contractor to extend the validity of the Performance Guarantee as described herein above, in 

which event the Employer may claim the full amount of the Performance Guarantee. 

 

b) Failure by the Contractor to pay the Employer any amount due, either as agreed by the contractor or 

determined under any of the Clauses/Conditions of the Contract, within 30 days of the service of notice to this 

effect by Employer. 

 

iv) In the event of the Contract being determined or rescinded under provision of any of the Clause/Condition of 

the Contract, the performance guarantee shall stand forfeited in full and shall be absolutely at the disposal of 

the Employer. 

 
All compensations or the other sums of money payable by the Contractor under the terms of this contract 
may be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest 
arising there from, or from any sums which may be due to or may become due to the Contractor by the 
Employer on any account whatsoever and in the event of his Security Deposit being reduced by reason of any 
such deductions or sale as aforesaid, the Contractor shall within 10 days make good in cash or fixed deposit 
receipt tendered by the State Bank of India or by Scheduled Banks or Government Securities (if deposited for 
more than 12 months) endorsed in favour of the Employer, any sum or sums which may have been deducted 
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from, or raised by sale of his security deposit or any part thereof. The security deposit shall be collected from 
the running bills of the Contractor at the rates mentioned above and the Earnest money if deposited in cash at 
the time of tenders will be treated a part of the Security Deposit. 

 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its market price or at its 

face value, whichever is less. The market price of Government paper would be ascertained by the Employer 

at the time of collection of interest and the amount of interest to the extent of deficiency in value of the 

Government paper will be withheld if necessary. 

Note-2: Government Securities will include all forms of Securities mentioned in rule No. 275 of the G.F. Rules 

except fidelity bond. This will be subject to the observance of the condition mentioned under the rule against 

each form of security. 

v) The performance Guarantee shall be continuous and revolving for the whole of the warranty period. In case, 

the Bank Guarantee is invoked during the warranty period, the Bank Guarantee shall be replenished by an 

equal amount within 15 days by the contractor. 
 

3.2  Recovery of Security Deposit: 

 

In the alternative to deposit of Performance Guarantee under clause 3.1, the Employer may, in its discretion 

which is final, agree to deduct a sum at the rate of 10% of the gross amount of each running bill of the 

Contractor till the sum along with the sum already deposited as earnest money, will amount to security 

deposit of 10% of the bid value of the work. Such deductions will be made and held by Government by way 

of Security Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above in 

cash or in the form of Government Securities or fixed deposit receipts. 

 

 

 

4.  EXECUTION OF WORK 

 

 4.1  Works To Be Executed In Accordance With Specifications, Drawings and Orders Etc.: 

 

The Contractor shall execute the whole and every part of the work in the most substantial and workmanlike 

manner both as regards materials and otherwise in every respect in strict accordance with the specifications. 

The Contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in 

writing in respect of the work signed by the Employer and the Contractor shall be furnished free of charge 

one copy of the contract documents together with specifications, designs, drawings and instructions as are not 

included in the standard specifications specified in Bidding Data or in any Bureau of Indian Standard or any 

other, published standard or code or, Schedule of Rates or any other printed publication referred to elsewhere 

in the contract. 

The contractor shall comply with the provisions of the contract and with the care and diligence execute and 

maintain the works and provide all labour and materials, tools and plants including for measurements and 

supervision of all works, structural plans and other things of temporary or permanent nature required for such 

execution and maintenance in so far as the necessity for providing these, is specified or is reasonably inferred 

from the contract. The Contractor shall take full responsibility for adequacy, suitability and safety of all the 

works and methods of construction. 

 

4.2  Deviations/Variations Extent and Pricing: 

 

The Employer shall have power (i) to make alteration in, omissions from, additions to, or substitutions for the 

original specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and (ii) to omit a part of the works in case of non-availability of a 

portion of the site or for any other reasons and the Contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing signed by the Employer 

and such alterations, commissions, additions or substitutions shall form part of the contract as if originally 

provided therein and any altered, additional or substituted work which the Contractor may be directed to do in 

the manner specified above as part of the works, shall be carried out by the Contractor on the same conditions 
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in all respects including price on which he agreed to do the main work except as here after provided. 

The time for completion of the works shall, in the event of any deviations resulting in additional cost over the 

tendered value sum being ordered be extended, if requested by the Contractor, as follows: 

i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value plus 

ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable 

by the Employer. 

In the case of extra item(s) the Contractor may within fifteen days of receipt of order or occurrence of the 

item(s) claim rates, supported by proper analysis, for the work and the Employer shall within one month of 

the receipt of the claims supported by analysis, after giving consideration to the analysis of the rates 

submitted by the Contractor, determine the rates on the basis of the market rates and the Contractor shall be 

paid in accordance with the rates so determined. 

In the case of substituted items, the rate for the agreement item (to be substituted) and substituted item shall 

also be determined in the manner as mentioned in the aforesaid para. 

(a) If the market rate for the substituted item so determined is more than the market rate of the agreement 

item (to be substituted), the rate payable to the Contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

(b) If the market rate for the substituted item so determined is less than the market rate of the agreement 

item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted). 

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid 

down in Bidding Data, the contractor may within fifteen days of receipt of order or occurrence of the excess, 

claim revision of the rates, supported by proper analysis, for the work in excess of the above mentioned 

limits, provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities the 

Employer shall within one month of receipt of the claims supported by analysis, after giving consideration to 

the analysis of the rates submitted by the contractor, determine the rates on the basis of the market rates and 

the contractor shall be paid in accordance with the rates so determined. 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work in 

excess of the limits laid down in Bidding Data, and the Employer shall after giving notice to the contractor 

within one month of occurrence of the excess and after taking into consideration any reply received from him 

within fifteen days of the receipt of the notice, revise the rates for the work in question within one month of 

the expiry of the said period of fifteen days having regard to the market rates. 

The Contractor shall send to the Employer once every three months an up to date account giving complete 

details of all claims for additional payments to which the Contractor may consider himself entitled and of 

all additional work ordered by the Employer which he has executed during the 

Preceding quarter, failing which the Contractor shall be deemed to have waived his right. However, the 

Employer may authorize consideration of such claims on merits. 

For the purpose of operating deviation limit as provided in the Bidding Data, the following works shall be 

treated as works relating to foundation: 

 

i) For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level whichever is  
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lower excluding items of flooring and D.P.C. but including base concrete below the floors. 

ii) For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the bed of floor 

level. 

iii) For retaining walls, where floor level is not determinate, 1.2 meters above the average ground level or 

bed level. 

iv) For Roads, all items of excavation and filling including treatment of sub-base. 
 

Any operation incidental to or necessarily has to be in contemplation of renderer while filing tender, or 

necessary for proper execution of the item included in the Schedule of quantities or  in the schedule of rates 

mentioned above, whether or not, specifically indicated in the description of the item and the relevant 

specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the 

said schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 

4.3  Action in Case Work not done as per Specifications: 

All works under or in course of execution or executed in pursuance of the contract shall at all times be open 

and accessible to the inspection and supervision of the Employer, his authorized subordinates inchargeof the 

work and all the superior officers, officer of the Quality Control Organization of the Department and of the 

Chief Technical Examiner’s Office, and the Contractor shall, at all times, during the usual working hours and 

at all other times at which reasonable notice of the visit of  such officers has been given to the Contractor, 

either himself be present to receive orders and instructions or have a responsible agent duly accredited in 

writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to have the same 

force as if they had been given to the Contractor himself. 

If it shall appear to the Employer or his authorized subordinates in-charge of the work or to the Engineer in 

charge of Quality Control or his subordinate officers or to the Chief Technical Examiner or his subordinate 

officers, that any work has been executed with unsound, imperfect, or unskilful workmanship, or with 

materials or articles provided by him for the execution of the work which are unsound or of a quality inferior 

to that contracted or otherwise not in accordance with the contract the Contractor shall, on demand in 

writing, which shall be made within six months of the completion of the work from the Employer 

specifying the work, materials or articles complained of notwithstanding that the same may have been 

passed, certified and paid for, forthwith rectify, or remove and reconstruct the work so specified in 

whole or in part, as the case may require or as the case may be, remove the materials or articles so specified 

and provide other proper and suitable materials or articles at his own charge and cost. In the event of the 

failing to do so within a period specified by the Employer in his demand aforesaid, then the Contractor shall 

be liable to pay compensation at the same rate as under clause 8.2 of the contract (for non-completion of the 

work in time) for thisdefault. 

In such case the Employer may not accept the item of work at the rates applicable under  the contract but may 

accept such items at reduced rates as the competent authority may consider reasonable during the preparation 

of on account bills or final bill if the item is so acceptable without detriment to the safety and utility of the 

item and the structure or he may reject the work outright without any payment and/or get it and other 

connected and incidental items rectified, or removed and re-executed at the risk and cost of the Contractor. 

Decision of the Employer to be conveyed in writing in respect of the same will be final and binding on the 

Contractor. 

 

4.4 Contractor Liable for Damages, Defects during Defects liability period: 

 

If the Contractor or his working staff or servants shall break, deface, injure or destroy any part of building in 

which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, 

electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 

on which the work or any part is being executed, or if any damage shall happen to the work while in progress, 

from any cause whatever or if any defect, shrinkage or other faults appear in the work within the period 
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as specified in the Bidding Document after a certificate final or otherwise of its completion shall have been 

given by the Employer as aforesaid arising out of defect or improper materials or workmanship, the 

Contractor shall upon receipt of  a notice in writing on that behalf make the same good at his own expense or 

in default, the Engineer cause the same to be made good by other workmen and deduct the expense from any 

sums that may be due or at any time thereafter may become due to the Contractor, or from his security 

deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

Contractor shall not be refunded before the expiry of defects liability period after the issue of the 

certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed 

whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted from 

Contractors shall be refunded within one month from the date of final payment or within one month from the 

date of completion of the maintenance contract whichever is earlier. 

 

4.5  Contractor Shall Supply Tools & Plants, etc: 

The Contractor shall provide at his own cost all materials , plant, tools, appliances , implements, ladders, 

cordage, tackle, scaffolding and temporary works required for the proper execution of the work, whether 

original, altered or substituted and whether included in the specifications or other documents forming part of 

the contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying 

or complying with the requirements of the Employer as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the 

work. The Contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. Failing his so 

doing, the same may be provided by the Employer at the expense of the Contractor and the expenses may be 

deducted, from any money due to the Contractor, under this contract or otherwise and/or from his security 

deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

 

4.6  Employment of Technical Staff and Employees: 

Contractors Superintendence, Supervision, Technical Staff & Employees 

i) The contractor shall provide all necessary superintendence during execution of the work and all along 
thereafter as may be necessary for proper fulfilling of the obligations under the contract. 

The contractor shall immediately after receiving letter of acceptance of the Bid and before commencement of 

the work, intimate in writing to the Employer the name(s), qualifications, experience, age, address(s) and 

other particulars along with certificates of the principal technical representative to be in charge of the work 

and other technical representative(s) who will be supervising the work. Minimum requirement of such 

technical representative(s) and their qualifications and experience shall not be lower than specified in 

Bidding Document. The Employer shall within 3 days  ofreceipt of such communication intimate in writing 

his approval or otherwise of such  representative(s) to the contractor. Any such approval may at any time be 

withdrawn and in case of such withdrawal, the contractor shall appoint another such representative(s) 

according to the provisions of this clause. Decision of the bid accepting authority shall be final and binding 

on the contractor in this respect. Such a principal technical representative and other technical 

representative(s) shall be appointed by the contractor soon after receipt of the approval from Employer and 

shall be available at site before start ofwork. 

 

All the provisions applicable to the principal technical representative under the clause will also be applicable 

to other technical representative(s). The principal technical representative and other technical 

representative(s) shall be present at the site of work for supervision at all times when any construction 

activity is in progress and also present himself/themselves, as required, to the Employer and/or his designated 

representative to take instructions. Instructions given to the technical representative(s) shall be deemed to 

have the same post as if these have been given to the contractor. The principal technical representative(s) 
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shall be actually available at site fully during all stages of execution of work, during recording/checking/test 

checking of measurement of works and whenever so required by the Employer and shall also note down 

instructions conveyed by the Employer or his designated representative(s) in the Site Order Book and shall 

affix his/their signature(s) in token of noting down the instructions and in token of acceptance of 

measurements/checked measurements/test checked measurements. The representative(s) shall not look after 

any other work. Substitutes, duly approved by Employer of the work in similar manner as aforesaid shall be 

provided in event of absence of any of the representative(s) by more than two days. If the Employer, whose 

decision in this respect is final and binding on the contractor, is convinced that no such technical 

representative(s) is/are effectively appointed or/is/are effectively attending or fulfilling the provision of this 

clause, a recovery (non-refundable) shall be effected from the contractor as specified in Bidding Data and the 

decision of the Employer as recorded in the Site Order Book and measurements recorded, checked/test 

checked in Measurement Books shall be final and binding on the contractor. 

Further if the contractor fails to appoint a suitable principal technical representative and/or other technical 

representative(s) and if such appointed persons are not effectively present or are absent by more than two 

days without duly approved substitute or do not discharge their responsibilities satisfactorily, the Employer 

shall have full powers to suspend the execution of the work until such date as a suitable other technical 

representative(s) is/are appointed and the contractor shall be held responsible for the delay so caused to the 

work. The contractor shall submit a certificate of employment of the technical representative(s) along with 

every on account bill/final bill and shall produce evidence if at any time so required by the Employer. 

ii) The contractor shall provide and employ on the site only such technical assistants as are skilled and 

experienced in their respective fields and such foremen and supervisory staff as are competent to give 

proper supervision to the work. 

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for proper 
and timely execution of the work. The minimum strength of trained and certified workers shall be 5 % of the 
total strength employed. The accepted certification shall be granted by government authorize organizations. 

The Employer shall be at liberty to object to and require the Contractor to remove from the works any person 

who in his opinion misconducts himself, or is incompetent or negligent in the performance of  his duties or 

whose employment is otherwise considered by the Employer to be undesirable. Such person shall not be 

employed again at works site without the written permission of the Employer and the persons so removed 

shall be replaced as soon as possible by competent substitutes. 

 

 

5.  MATERIALS AND MACHINERIES 

 5.1  Materials to be provided by the Contractor: 

The Contractor shall, at his own expense, provide all materials, required for the works other than those which 
are stipulated to be supplied by the Employer. 

The Contractor shall, at his own expense and without delay, supply to the Employer samples of materials to 

be used on the work and shall get these approved in advance. All such materials to be provided by the 

Contractor shall be in conformity with the specifications laid down or referred to in the contract. The 

Contractor shall, if requested by the Employer furnish proof, to the satisfaction of the Employer that the 

materials so comply. The Employer shall within thirty days of supply of samples or within such further 

period as he may require intimate to the Contractor in writing whether samples are approved by him or not. If 

samples are not approved, the Contractor shall forthwith arrange to supply to the Employer for his approval 

fresh samples complying with the specifications laid down in the contract. When materials are required to be 

tested in accordance with specifications, approval of the Employer shall be issued after the test results are 

received. 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not 

make use of or incorporate in the work any materials represented by the samples until the required tests or 



R.W KVK & DT 

25 

 

 

analysis have been made and materials finally accepted by the Employer. The Contractor shall not be eligible 

for any claim or compensation either arising out of any delay in the work or due to any corrective measures 

required to be taken on account of and as a result of testing of materials. 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the 

Employer may require for collecting, and preparing the required number of samples for such tests at such 

time and to such place or places as may be directed by the Employer and bear all charges and cost of testing 

unless specifically provided for otherwise elsewhere in the contract or specifications. The Employer or his 

authorized representative shall at all times have access to the works and to all workshops and places where 

work is being prepared or from where materials, manufactured articles or machinery are being obtained for 

the works and the Contractor shall afford every facility and every assistance in obtaining the right to such 

access. 

The Employer shall have full powers to require the removal from the premises of all materials which in his 

opinion are not in accordance with the specifications and in case of default, the Employer shall be at liberty 

to employ at the expense of the Contractor, other persons to remove the same without being answerable or 

accountable for any loss or damage that may happen or arise to such materials. The Employer shall also have 

full powers to require other proper materials to be substituted thereof and in case of default, the Employer 

because the same to be supplied and all costs which may attend such removal and substitution shall be borne 

by the Contractor. 

 

5.2   Dismantled Material Govt. Property: 

The Contractor shall treat all materials obtained during dismantling of a structure, excavation of the site for a 
work, etc. as Government’s property and such materials shall be disposed off to the best  advantage of 
Government according to the instructions in writing issued by the Employer. 
 

5.3  Arrangement for Water for Construction: 

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions: 

i) That the water used by the Contractor(s) shall be fit for construction purposes to the satisfaction of 
the Engineer. 

ii) The Engineer shall make alternative arrangements for supply of water at the risk and cost of 

contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the 

opinion of the Engineer, unsatisfactory. 

Water, if available, may be supplied to the contractor by the Employer subject to the following conditions:- 

i) The water charges @ 1% shall be recovered on gross amount of the work done. 

ii) The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines 
from existing main source of supply. 

iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent 

on the contractor(s) to make alternative arrangements for water at his/their own cost in the event of 

any temporary break down in the Government water main so that the progress of his/their work is not 

held up for want of water. No claim of damage or refund of water charges will be entertained on 

account of such break down. Where there is no piped water supply arrangement and the water is taken 

by the Contractor from the wells or handpump constructed by the Government, no charge shall be 

recovered from the Contractor on that account except the costs of pumping out such water, power, 

diesel, water pumps etc. The Contractor shall, however, draw water at such hours of the day that it does 

not interfere with the normal use for which the hand pumps and wells are intended. He will also be 

responsible for all damage and abnormal repairs arising out of his use, the cost of which shall be 

recoverable from him. The Employer shall be the final authority to determine the cost recoverable 
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from the Contractor on this account and his decision shall be binding on the Contractor. The 

Contractor shall be allowed to construct temporary wells in Government land for taking water for 

construction purposes only after he has got permission of the Employer in writing. No charges shall be 

recovered from the contractor on this account, but the contractor shall be required to provide necessary 

safety arrangements to avoid any accidents or damage to adjacent buildings, roads and service lines. 

He shall be responsible for any accidents or damage caused due to construction and subsequent 

maintenance of the wells and shall restore the ground to its original condition after the wells are 

dismantled on completion of the work. 

5.4  Use of Asphaltic Material: 

i) The Contractor agrees and undertakes to make arrangement for the supervision of the work by the 
firm supplying the tar or bitumen used. 

ii) The Contractor shall collect the total quantity of tar or bitumen required for the work as per standard 

formula, before the process of painting is started and shall hypothecate it to the Employer. If any 

bitumen or tar remains unused on completion of the work on account of lesser use of materials in 

actual execution for reasons other than authorized changes of specifications and abandonment of 

portion of work, a corresponding deduction equivalent to the cost of unused materials as determined 

by the Employer shall be made and the material return to the Contractors. Although the materials are 

hypothecated to Government, the Contractor agrees and undertakes the responsibility for their proper 

watch, safe custody and protection against all risks. The materials shall not be removed from site of 

work without the consent of the Employer in writing. 

iii) The Contractor shall be responsible for rectifying defects noticed within a year from the date of 

completion of the work and the portion of the security deposit relating to asphaltic work shall be 

refunded after the expiry of this period. 

 

6.  MEASUREMENT AND PAYMENT 

6.1  Measurements of Work Done: 

Engineer shall, except as otherwise provided, ascertain and determine by measurement the value in 

accordance with the contract of work done. 

All measurement of all items having financial value shall be entered in Measurement Book and/or level field 
book so that a complete record is obtained of all works performed under the contract. 

All measurements and levels shall be taken jointly by the Engineer or his authorized representative and by the 

contractor or his authorized representative from time to time during the progress of the work and such 

measurements shall be signed and dated by the Engineer and the contractor or their  representatives in token 

of their acceptance. If the contractor objects to any of the measurements recorded, a note shall be made to that 

effect with reason and signed by both the parties. 

If for any reason the contractor or his authorized representative is not available and the work of recording 

measurements is suspended by the Engineer or his representative, the Engineer shall not entertain any claim 

from contractor for any loss or damages on this account. If the contractor or his authorized representative 

does not remain present at the time of such measurements after the contractor or his authorized representative 

has been given a notice in writing three (3) days in advance or fails to countersign or to record objection 

within a week from the date of the measurement, then such measurements recorded in his absence by the 

Engineer or his representative shall be deemed to be accepted by the Contractor. 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other 
things necessary for measurements and recording levels. Except where any general or detailed description of 
the work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set 
forth in the specifications notwithstanding any provision in the relevant Standard Method of measurement or 
any general or local custom. In the case of items which are not covered by specifications, measurements shall 
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be taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available then a mutually agreed method shall be followed. 

The Contractor shall give not less than seven days’ notice to the Employer or his authorized representative in-

charge of the work before covering up or otherwise placing beyond the reach of measurement any work in 

order that the same may be measured and correct dimensions thereof be taken before the same is covered up 

or placed beyond the reach of measurement and shall not cover up and place beyond reach of measurement 

any work without consent in writing of the Employer or his authorized representative in-charge of the work 

who shall within the aforesaid period of seven days inspect the work, and if any work shall be covered up or 

placed beyond the reach of measurements without such notice having been given or the Employer’s consent 

being obtained in writing the same shall be uncovered at the Contractor’s expense, or in default thereof no 

payment or allowance shall be made for such work or the materials with which the same was executed. 

Employer or his authorized representative may cause either themselves or through another officer of  the 

department to check the measurements recorded jointly or otherwise as aforesaid and all provisions stipulated 

herein above shall be applicable to such checking of measurements or levels. 

It is also a term of this contract that recording of measurements of any item of work in the  measurement book 

and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence as to 

the sufficiency of any work or material to which it relates nor shall it relieve the Contractor from liabilities 

from any over measurement or defects noticed till completion of the defects liability period. 

6.2  Intermediate Payment: 

No payment shall be made for work, estimated to cost Rs. Five Lakh or less till after the whole of the work 

shall have been completed and certificate of completion given. For works estimated to cost over Rs. Five 

Lakh, the interim or running account bills shall be submitted by the Contractor for the work executed on the 

basis of such recorded measurements on the format of the Department in triplicate on or before the date of 

every month fixed for the same by the Employer. The Contractor shall not be entitled to be paid any such 

interim payment if the gross work done together with net payment/adjustment of advances for material 

collected, if any, since the last such payment is less than Rs. Five Lakh, in which case the interim bill shall be 

prepared on the appointed date of the month after the requisite progress is achieved. Employer shall arrange 

to have the bill verified by taking or causing to be taken, where necessary, the requisite measurements of the 

work. In the event of the failure of the Contractor to submit the bills, Engineer shall prepare or cause to be 

prepared such bills in which event no claims whatsoever due to delays on payment including that of interest 

shall be payable to the Contractor. Payment on account of amount admissible shall be made by the Employer 

certifying the sum to which the Contractor is considered entitled by way of interim payment at such rates as 

decided by the Employer. The amount admissible shall be paid by 14th working day after the day of 

presentation of the bill by the Contractor to the Engineer together with the account of the material issued by 

the department, or dismantled materials, if any. In the case of works outside the headquarters of the 

Employer, the period of 14 working days will be extended to 21 working days. 

All such interim payments shall be regarded as payment by way of advances against final payment only and 

shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, removed, 

taken away and reconstructed or re-erected. Any certificate given by the Employer relating to the work done 

or materials delivered forming part of such payment, may be modified or corrected by any subsequent such 

certificate(s) or by the final certificate and shall not by itself be conclusive evidence that any work or 

materials to which it relates is/are in accordance with the contract and specifications.  Any such interim 

payment, or any part thereof shall not in any respect conclude, determine or affect in any way powers of the 

Employer under the contract or any of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract. 

Pending consideration of extension of date of completion, interim payments shall continue to be made as 

herein provided without prejudice to the right of the Employer to take action under the terms of this contract 

for delay in the completion of work, if the extension of date of completion is not  granted by the competent 

authority. 

6.3  Completion Certificate and Completion Plans: 
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Within ten days of the completion of the work, the Contractor shall give notice of such completion to the 

Employer and within thirty days of the receipt of such notice the Employer shall inspect the work and if there 

is no defect in the work, shall furnish the Contractor with a final certificate of completion, otherwise a 

provisional certificate of physical completion indicating defects (a) to be rectified by the contractor and/or (b) 

for which payment will be made at reduced rates, shall be issued. But no final certificate of completion shall 

be issued, nor shall the work be considered to be complete until the contractor shall have removed from the 

premises on which the work shall be executed all scaffolding, surplus materials, rubbish and all huts and 

sanitary arrangements required for his/their work people on the site in connection with the execution of the 

works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood 

work, doors, windows, walls, floor or other parts of the building, in, upon, or about which the work is to be 

executed or of which he may have had possession for the purpose of the execution thereof, and not until the 

work shall have been measured by the Employer. If the contractor shall fail to comply with the requirements 

of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts and sanitary 

arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of work, the 

Employer may at the expense of the contractor remove such scaffolding, surplus materials and rubbish etc., 

and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no 

claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the 

sale thereof. 

When the annual repairs and maintenance of works are carried out, the splashes and droppings from white 

washing, colour washing, painting etc., on walls, floor, windows, etc. shall be removed and the surface 

cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or 

premises etc. where the work is done without waiting for the actual completion of all the other items of work 

in the contract. In case the Contractor fails to comply with the requirements of this clause, the Employer shall 

have the right to get this work done at the cost of the Contractor either departmentally or through any other 

agency. Before taking such action, the Employer shall give ten days notice in writing to the contractor. 

6.4  Payment of Final Bill: 

The final bill shall be submitted by the Contractor in the same manner as specified in interim bills within one 

months of physical completion of the work or within one month of the date of the final certificate of 

completion furnished by the Employer whichever is earlier. No further claims shall be made by the 

Contractor after submission of the final bill and these shall be deemed to have been waived and extinguished. 

Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for 

quantities and rates as approved by Employer, will, as far as possible be made within a period of three 

months, the period being reckoned from the date of receipt of the bill by the Engineer, complete with account 

of dismantled materials. 

6.5  Release of Security Deposit after Labour Clearance: 

Security Deposit of the work shall not be refunded till the Contractor produces a clearance certificate 

from the Labour Officer. As soon as the work is virtually complete, the Contractor shall apply for the 

clearance certificate to the Labour Officer under intimation to the Employer. The Employer, on receipt of the 

said communication, shall write to the Labour Officer to intimate if any complaint is pending against the 

Contractor in respect of the work. If no complaint is pending, on record till after 3 months after completion 

of the work and/or no communication is received from the Labour Officer to this effect till six months after 

the date of completion, it will be deemed to have received the clearance certificate and the Security 

Deposit will be released if otherwise due. 

6.6  Secured Advance on non-Perishable Materials: 

The Contractor, on signing an indenture in the form to be specified by the Employer, shall be entitled to be 

paid during the progress of the execution of the work up to 75% of the assessed value of any materials which 

are in the opinion of the Employer non-perishable, non-fragile and non-combustible and are in accordance 

with the contract and which have been brought on the site in connection therewith and are adequately stored 

and/or protected against damage by weather or other causes but which have not at the time of advance been 

incorporated in the works. When materials on account of which an advance has been made under this sub-

clause are incorporated in the work, the amount of  such advance shall be recovered/deducted from the next 
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payment made under any of the clause or clauses of this contract. Such secured advance shall also be payable 

on other items of perishable nature, fragile and combustible with the approval of the Employer provided the 

Contractor provides a comprehensive insurance cover for the full cost of such materials. The decision of the 

Employer shall be final and binding on the contractor in this matter. No secured advance, shall however, be 

paid on high-risk materials such as ordinary glass, sand, petrol, diesel etc. 

6.7  Compensation during Warlike Situation: 

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, 

temporary buildings and other things connected therewith shall be at the risk of the Contractor until the work 

has been delivered to the Employer and a certificate from him to that effect obtained. In the event of the work 

or any materials properly brought to the site for incorporation in the work being damaged or destroyed in 

consequence of hostilities or warlike operation (i.e. war, border skirmishes, invasion,  act of foreign enemies, 

rebellion, revolution, insurrection of military or usurped powers, or civil war, action against terrorist/ 

militants), the Contractor shall, when ordered (in writing) by the Employer to remove any debris from the 

site, collect and properly stack or remove in store all serviceable materials salvaged from the damaged work 

and shall be paid at the contract rates in accordance with the provision of this agreement for the work of 

clearing the site of debris, stacking or removal of serviceable material and for reconstruction of all works 

ordered by the Employer, such payments being in addition to compensation up to the value of the work 

originally executed before being damaged or destroyed and not paid for. In case of works damaged or 

destroyed but not already measured and paid for, the compensation shall be assessed by the Employer. The 

Contractor shall be paid for the damages/destruction suffered and for the restoring the material at the rate 

based on analysis of rates tendered for in accordance with the provision of the contract. The certificate of the 

Employer regarding the quality and quantity of materials and the purpose for which they were collected shall 

be final and binding on all parties to this contract. 

Provided always that no compensation shall be payable for any loss in consequence of hostilities or warlike 

operations (a) unless the contractor had taken all such precautions against air raid as are deemed necessary by 

the A.R.P. Officers or the Employer (b) for any material etc. not on the site of the work or for any tools, plant, 

machinery, scaffolding, temporary building and other things not intended for the work. 

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such 
extension of time for its completion as is considered reasonable by the Employer. 

 

7.  OBSERVANCE OF LABOUR REGULATION 

7.1  Recovery of Compensation Paid to Workmen: 

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s 

Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the 

contractor, in execution of the works, Government will recover from the contractor, the amount of the 

compensation so paid; and, without prejudice to the rights of the Government under sub-section (2) of 

Section 12, of the said Act, Government shall be at liberty to recover such amount or any part thereof by 

deducting it from the security deposit or from any sum due by Government to the  contractor whether under 

this contract or otherwise. Government shall not be bound to contest any claim made against it under sub-

section (1) Section 12, of the said Act, except on the written request of the contractor and upon his giving to 

Government full security for all costs for which Government might become liable inconsequence of 

contesting such claim. 

7.2  Ensuring Payment and Amenities to Workman, ff Contractor Fails: 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition) Act, 

1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is obliged to 

pay any amounts of wages to a workman employed by the contractor in execution of the works, or to incur 

any expenditure in providing welfare and health amenities required to be provided under the above said Act 

and the rules under Clause 7.10 or under the Contractor’s Labour Regulations, or under the Rules framed by 

Government from time to time for the protection of health and sanitary arrangements for workers employed 
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by Contractors, Government will recover from the contractor, the amount of wages so paid or the amount of 

expenditure so incurred; and without prejudice to the rights of the Government under sub-section(2) of 

Section 20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 1970, 

Government shall be at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by Government to the contractor whether under this contract or otherwise 

Government shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-

section (4) of Section 21, of the said Act, except on the written request of the contractor and upon his giving 

to the Government full security for all costs for which Government might become liable in contesting 

suchclaim. 

7.3  Labour Laws to be complied: 

The Contractor shall obtain a valid licence under the Contract Labour (R&A) Act 1970, and the 

Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall also 

abide by the provisions of the Child Labour (Prohibition and Regulation) Act,1986. 

The contractor shall also comply with the provisions of the building and other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 

Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall attract the penal provisions of 
this contract arising out of the resultant non-execution of the work. 

No labour below the age of fourteen years shall be employed on the work. 

 

Labour Laws to be complied by the Contractor 
 

 

S. 

No. 

Acts/ Laws 

related to health 

and safety 
 

Objectives 
 

Applicability 

1. 

 

 

Minimum wages 

Act, 1948  
 

The Minimum Wages Act, 

1948 safeguards the interests 

of workers by providing 

fixation of minimum wages 

mainly focusing, e.g., The 

employer is supposed to pay 

not less than the Minimum 

Wages fixed by appropriate 

Government as per 

provisions of the Act  
 

In compliance with the 

Act, the wage to be 

paid to the laborers 

engaged in any civil 

work, supported under 

NAHEP shall not be 

less than the latest 

minimum wage fixed 

by the state.  
 

2. The Child Labor 

(Prohibition and 

Regulation 

Amendment Act, 

2016  
 

Ban of employment of 

children below 14 years in 

specific occupation and 

processes.  

• Lay down the procedure to 

decide modifications to the 

schedule of banned 

occupation and processes.  

• Regulate the conditions of 

work of children in 

employments where they are 

not prohibited for working.  
 

Children below the 

age of 14 shall not be 

engaged in 

construction works as 

laborers, in hazardous 

works like handling 

pesticides, fertilizers 

etc. at participating 

institutions  
 

3. The Contract 

Labor (Regulation 

and Abolition) 

To regulate the employment 

of contract laborers in 

certain establishments and to 

The laborers hired by 

contractors for 

engaging in 
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Act, 1070  

 

provide for its abolition in 

certain circumstances and for 

matters connected therewith.  
 

construction/up-

gradation at 

institutions shall be 

provided with 

facilities like rest 

rooms, drinking water 

sanitary provisions, 

first aid box etc.  
 

4.  

Equal 

Remuneration Act, 

1976  
 

To provide for the payment 

of equal remuneration to 

men and women workers 

and for the prevention of 

discrimination, on the 

ground of sex, against 

women in the matter of 

employment and for matters 

connected therewith or 

incidental thereto.  
 

Women engaged in 

the activities 

supported by the 

project should be paid 

at par with their male 

counterparts  
 

5. The Building and 

Other Construction 

Workers Related 

Laws(Amendment) 

Bill, 2013:  
 

To regulate the employment 

and conditions of services of 

building and other 

construction workers and to 

provide their safety, health 

and welfare measures and 

for other  

matters connected 

therewith or incidental 

thereto.  

  
 

The Act shall be 

applicable to the 

contractors to be 

engaged for the 

construction/ 

expansion of buildings 

and other  

infrastructure  
  

6.  

Workmen's 

Compensation Act, 

1923 (Amended 

2009)  
 

 

Provides for compensation in 

case of injury by accident 

arising out of and during the 

course of employment  
 

 

The Act shall be 

applicable to the 

contractors to be 

engaged for the 

construction/ 

expansion of buildings 

and other 

infrastructure  
 

7  

The Bonded Labor 

(Abolition) Act 

1976  
 

 

An Act to provide for the 

abolition of bonded labor 

system with a view to 

preventing the economic and 

physical exploitation of the 

weaker sections of the 

people and for matters 

connected therewith or 

incidental thereto  
 

 

Applicable to the 

contractors to be 

engaged under the 

project  
 

 

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to 

be a breach of this contract. 
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7.4  Payment of Wages: 

i) The Contractor shall pay to labour employed by him either directly or through sub-contractors, wages 
not less than fair wages as defined in Contractor’s Labour Regulations or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act 1970 and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable. 

ii) The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid 
fair wage to labour indirectly engaged on the work, including any labour engaged by his 
subcontractors in connection with the said work, as if the labour had been immediately employed by 
him. 

iii) In respect of all labour directly or indirectly employed in the works for performance of the 

contractor’s part of this contract, the Contractor shall comply with or cause to be complied with the 

contractor’s Labour Regulations made by Government from time to time in regard to payment of 

wages, wage period, deductions from wages recovery of wages not paid and deductions 

unauthorizedly made, maintenance of wage books or wage slips,  publication of scale of wages and 

other terms of employment, inspection and submission of periodical returns and all other matters of 

the like nature or as per the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, 

and the Contract Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable. 

iv)  a)    The Employer concerned shall have the right to deduct from the moneys due to the contractor   

any sum required or estimated to be required for making good the loss suffered by a worker or 

workers by reason of non-fulfillment of the conditions of the contract for the benefit of the workers, 

non-payment of wages or of deductions made from his or their wages which are not justified by their 

terms of the contract or non-observance of the Regulations. 

b) Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to 

the  labours directly or indirectly employed in the works one day rest for 6 days continuous work 

and pay wages at the same rate as for duty. In the event of default, the Employer shall have the 

right to deduct the sum or sums not paid on account of wages for weekly holidays to any labours 

and pay the same to the persons entitled thereto from any money due to the contractor by the 

Employer concerned. 

v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 

Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial 

Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and 

Abolition) Act 1970, or the modifications thereof or any other laws relating thereto and the rules 

made there under from time to time. 

vi) The contractor shall indemnify and keep indemnified Government against payments to be made 
under and for the observance of the laws aforesaid and the Contractor’s Labour Regulations without 

prejudice to his right to claim indemnity from his sub-contractors. 

vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be 
deemed to be a breach of this contract. 

viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, 

such wage shall be paid by the Contractor to the workmen directly without the intervention of 

Jamadar and that Jamadar shall not be entitled to deduct or recover any amount from the  minimum 

wage payable to the workmen as and by way of commission or otherwise. 

ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or  
recovered by the Jamadar from the wage of workmen. 

 

7.5  Arrangement for Safety Provisions: 
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In respect of all labour directly or indirectly employed in the work for the performance of the Contractor’s 

part of this contract, the Contractor shall at his own expense arrange for the safety provisions as per. Safety 

Code framed from time to time and shall at his own expense provide for all facilities in connection therewith. 

In case the Contractor fails to make arrangement and provide necessary facilities as aforesaid, he shall be 

liable to pay a penalty of Rs.500/- for each default and in addition the Employer shall be at liberty to make 

arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the 

Contractor. 

7.6  Submission of Labour Return: 

The contractor shall submit by the 4th and 19th of every month, to the Engineer a true statement showing in 

respect of the second half of the preceding month and the first half of the current month respectively:- 

(1) the number of labours employed by him on the work, 

(2) their working hours, 

(3) the wages paid to them, 

(4) the accidents that occurred during the said fortnight showing the circumstances under which they 
happened and the extent of damage and injury caused by them, and 

(5) the number of female workers who have been allowed maternity benefit according to Clause 7.8 and  
the amount paid to them. 

Failing which the Contractor shall be liable to pay to Government, a sum not exceeding Rs.500/- for each 

default or materially incorrect statement. The decision of the Employer shall be final in deducting from any 

bill due to the Contractor the amount levied as fine and be binding on the contractor. 

7.7  Rules Framed by Govt. to be complied: 

In respect of all labour directly or indirectly employed in the works for the performance of the Contractor's 
part of this contract, the Contractor shall comply with or cause to be complied with all the rules framed by 
Government from time to time for the protection of health and sanitary arrangements for workers employed 
by the contractors. 

7.8  Leave and Pay Regulations: 

Leave and pay during leave shall be regulated as follows:- 

1. Leave: 

(i) in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including the day 
of delivery and 4 weeks following that day, 

(ii) in the case of miscarriage – up to 3 weeks from the date of miscarriage. 

2. Pay: 

(i) in the case of delivery - leave pay during maternity leave will be at the rate of the women’s 
average daily earnings, calculated on total wages earned on the days when full time work was 
done during a period of three months immediately preceding the date on which she gives 
notice that she expects to be confined or at the rate of Rupee one only a day whichever is 
greater. 

(ii) in the case of miscarriage - leave pay at the rate of average daily earning calculated on the 

total wages earned on the days when full time work was done during a period of three months 

immediately preceding the date of such miscarriage. 

3. Conditions for the grant of Maternity Leave: 

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total period of 
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not less than six months immediately preceding the date on which she proceeds on leave. 

4. The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form , and the same 
shall be kept at the place of work. 

 

7.9  Default of any of the Provisions of Contractors’ Labour Regulations: 

In the event of the contractor(s) committing a default or breach of any of the provisions , Contractor’s Labour 

Regulations and Model Rules for the protection of health and sanitary arrangements for the workers as 

amended from time to time or furnishing any information or submitting or filing any statement under the 

provisions of the above Regulations and Rules which is materially incorrect, he/they shall, without prejudice 

to any other liability, pay to the Govt. a sum not exceeding Rs.500/- for every default, breach or furnishing, 

making, submitting, filing such materially incorrect statements and in the event of the contractor(s) defaulting 

continuously in this respect, the penalty may be enhanced to Rs.200/- per day for each day of default subject 

to a maximum of 5 per cent of the estimated cost of the work put to tender. The decision of the Employer 

shall be final and binding on the parties. 

Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying with the 

provisions of the Contractor’s Labour Regulations and Model Rules and the provisions of the Contract 

Labour (Regulation and Abolition) Act 1970, and the Contract Labour ( R& A) Central Rules 1971, for the 

protection of health and sanitary arrangements for work-people employed by the contractor(s) (hereinafter 

referred as “the said Rules”) the Employer shall have power to give notice in writing to the contractor(s) 

requiring that the said Rules be complied with and the amenities prescribed therein be provided to the work-

people within a reasonable time to be specified in the notice. If the contractor(s) shall fail within the period 

specified in the notice to comply with and/observe the said Rules and to provide the amenities to the work-

people as aforesaid, the Employer shall have the power to provide the amenities hereinbefore mentioned at 

the cost of the contractor(s). The contractor(s) shall erect, make and maintain at his/their own expense and to 

approved standards all necessary tents and sanitary arrangements required for his/their work-people on the 

site in connection with the execution of the works, and if the same shall not have been erected or constructed, 

according to approved standards, the Employer shall have power to give notice in writing to the contractor(s) 

requiring that the said tents and sanitary arrangements be remodeled and/or reconstructed according to 

approved standards, and if the contractor(s) shall fail to remodel or reconstruct such huts and sanitary 

arrangements according to approved standards within the period specified in the notice, the Employer shall 

have the power to remodel or reconstruct such huts and sanitary arrangements according to approved 

standards at the cost of the contractor(s). 

7.10  Provision of Tents, Water Supply to the Labourer: 

The contractor(s) shall at his/their own cost provide his/their labour with following facilities 

a) Sufficient numbers of tents. 

b) Sufficient numbers of latrines and urinals covered by tents. 

c) Sufficient quantity of water for drinking and other purposes. 

d) Proper drainage and sanitation. 

 

7.11   Removal of  Contractor’s Employee: 

The Employer may require the contractor to dismiss or remove from the site of the work any person or 

persons in the contractors’ employ upon the work who may be incompetent or misconduct himself and the 

contractor shall forthwith comply with such requirements. 
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8.  OPERATION OF CONTRACT 

 8.1  Time and Extension for Delay: 

The time allowed for execution of the Works as specified in the Bidding data or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in letter of acceptance or from the date of handing over of the 

site whichever is later. If the Contractor commits default in commencing the execution of the work as 

aforesaid, Government shall without prejudice to any other right or remedy available in law, be at liberty to 

forfeit the earnest money & performance guarantee absolutely. 

As soon as possible after the Contract is concluded the Contractor shall submit a Time and Progress Chart 

and get it approved by the Employer. It shall indicate the forecast of the dates of commencement and 

completion of various trades of sections of the work and may be amended as necessary by agreement 

between the Employer and the Contractor and further to ensure good progress during the execution of the 

work, the contractor shall in all cases complete the work as per the schedule. 

If the work(s) be delayed by:- 

i) Force majeure events, or 

ii) Abnormally bad weather, or 

iii) Serious loss or damage by fire, or 

iv) Civil commotion, local commotion of workmen, strike (excluding by Party’s employees) or 
lockout (excluding by Party’s employees), affecting any of the trades employed on the work, or 

v) delay on the part of other contractors or tradesmen engaged by Employer in executing work not 
forming part of the Contract, or 

vi) any other cause which, in the absolute discretion of the authority mentioned in Bidding Data is 

beyond the Contractor’s control and not brought about at the instance of the Contractor claiming 

to be affected by such event. Then upon the happening of any such event causing delay, the 

Contractor shall immediately give notice thereof in writing to the Employer but shall nevertheless 

use constantly his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Employer to proceed with the works. Request for 

rescheduling of work and extension of time, to be eligible for consideration, shall be made by the 

Contractor in writing within fourteen days of the happening of the event causing delay on the 

prescribed form. The Contractor may also, if practicable, indicate in such a request the period for 

which extension is desired. In any such  case the authority mentioned in Bidding Data may give a 

fair and reasonable extension of time. Such extension shall be communicated to the Contractor by 

the Employer in writing, within 2 months of the date of receipt of such request. Non application 

by the contractor for extension of time shall not  be a bar for giving a fair and reasonable 

extension by the Employer and this shall be binding on the contractor. 

 

8.2  Compensation For Delay: 

If the contractor fails to maintain the required progress in terms of clause 8.1 or to complete the work and 

clear the site on or before the contract or extended date of completion, he shall, without prejudice  to any other 

right or remedy available under the law to the Government/Council/Institute on account of such breach, pay 

as agreed compensation the amount calculated at the rates stipulated below as the competent authority (whose 

decision in writing shall be final and binding) may decide on the amount of tendered value of the work for 

every completed day/week (as applicable) that the progress remains below that specified in Clause 8.1 or that 

the work remains incomplete. 

This will also apply to items or group of items for which a separate period of completion has been specified. 

 

Any wilful delay on the part of the contractor  in completing the work within the stipulated period will 

render him liable to pay liquidated damages @ .05 % per day which will be deducted from payments due to 
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him. The first party may cancel the contract and take recourse to such other action as deemed appropriate 

once the total amount of liquidated damages exceeds 2 % of the contract amount.  

 

(Note : The amount of liquidated damages per day should be determined at 0.05% of the contract 

value of the works and indicated here).  

 

 Compensation for delay of work beyond  the stipulated period be computed on per day basis for repairs 

work up to Rs. 10 Lakh and for all other works 0.5% of the contract value per week of delay subject to maximum 

of 10% of contract value. 

Provided always that the total amount of compensation for delay to be paid under this Condition shall not 

exceed 10% of the Bid Value of work or of the Bid Value of the item or group of items of work for which a 

separate period of completion is originally given. 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. 

8.3  When Contract Can Be Determined: 

Subject to other provisions contained in this clause, the Employer may, without prejudice to his any other 

rights or remedy against the Contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 

has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 

i) If the contractor having been given by the Employer a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise 
improper or un- workmanlike manner shall omit to comply with the requirement of such notice for a 
period of seven days there after. 

ii) If the contractor being a company shall pass a resolution or the court shall make an order that the 
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or 
if circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or 
which entitle the court to make a winding up order. 

iii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Employer (which shall be final 

and binding) he will be unable to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of seven days from the Employer. 

iv) If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete 

them within the period specified in a notice given in writing in that behalf by the Employer. 

v) If the contractor persistently neglects to carry out his obligations under the contract and/or commits 
default in complying with any of the terms and conditions of the contract and does not remedy it or  
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf 
by the Employer. 

vi) If the contractor commits any acts mentioned in Clause2.1 hereof; or 

vii) If the work is not started by the contractor within 1/8th of the stipulated time. 

When the contractor has made himself liable for action under any one or more of the cases aforesaid, 
the Employer on behalf of the President of India shall have powers: 

a) To determine or rescind the contract as aforesaid (of which termination or rescission notice in 

writing  to the contractor under the hand of the Employer shall be conclusive evidence). Upon 

such determination or rescission, the Earnest Money Deposit, Security Deposit already 

recovered and Performance Guarantee under the contract shall be liable to be forfeited and 

shall be absolutely at the disposal of the Government/ the Employer. 
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b) After giving notice to the contractor to measure up the work of the contractor and to take such 
whole, or the balance or part thereof, as shall be un-executed out of his hands and to give it to 
another contractor to complete the work. The contractor, whose contract is determined or 
rescinded as above, shall not be allowed to participate in the tendering process for the balance 
work. 

In the event of above courses being adopted by the Employer, the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any materials or 

entered into any engagements or made any advances on account or with a view to the execution of the work 

or the performance of the contract. And in case action is taken under any of the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed 

under this contract unless and until the Employer has certified in writing the performance of such work and 

the value payable in respect thereof and he shall only be entitled to be paid the value so certified. 

8.4  Foreclosure of Contract due to Abandonment or Reduction In Scope of Work: 

If at any time after acceptance of the bid, the Employer/ Government shall decide to abandon or reduce the 

scope of the works for any reason whatsoever and hence not require the whole or any part of the works to be 

carried out, the Employer shall give notice in writing to that effect to the contractor and the contractor shall 

act accordingly in the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have derived from the execution 

of the works in full but which he did not derive in consequence of the foreclosure of the whole or part of the 

works.  The contractor shall be paid at contract rates full amount for works executed at site and, in addition, a 

reasonable amount as certified by the Engineer for the items hereunder mentioned which could not be utilized 

on the work to the full extent in view of the foreclosure: 

i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour 
huts, staff quarters and site office; storage accommodation and water storage tanks. 

ii) Government shall have the option to take over contractor’s materials or any part thereof either 

brought to site or of which the contractor is legally bound to accept delivery from suppliers (for 

incorporation in or incidental to the work) provided, however, Government shall be bound to take 

over the materials or such portions thereof as the contractor does not desire to retain. For materials 

taken over or to be taken over by Government, cost of such materials as detailed by Engineer shall be 

paid. The cost shall, however, take into account purchase price, cost of transportation and 

deterioration or damage which may have been caused to materials whilst in the custody of the 

contractor. 

iii) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his 

other works, whichever is less. If T & P are not transported to either of the said places, no cost of 

transportation shall be payable. 

iv) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent 
necessary. 

The contractor shall, if required by the Engineer furnish to him books of account, wage books, time sheets 

and other relevant documents and evidence as may be necessary to enable him to certify the reasonable 

amount payable under this condition. 

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of  the 

work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted bid 

less the cost of work actually executed under the contract and less the cost of contractor’s materials at site 

taken over by the Government as per item (ii) above. Provided always that against any payments due to the 

contractor on this account or otherwise, the Employer shall be entitled to recover  orbe credited with any 

outstanding balances due from the contractor for advance paid in respect of any tool, plants and materials and 

any other sums which at the date of termination were recoverable by the Government from the contractor 

under the terms of the contract. 

8.5  Cancellation of Contract in Full or Part: 
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If Contractor: 

i) at any time makes default in proceeding with the works or any part of the work with the due diligence 
and continues to do so after a notice in writing of 7 days from the Employer; or 

ii) commits default to complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him in 
that behalf by the Employer; or 

iii) fails to complete the works or items of work with individual dates of completion, on or before the 

date(s) of completion, and does not complete them within the period specified in a notice given in 

writing in that behalf by the Employer; or 

iv) shall offer or give or agree to give to any person in Government service or to any other person on his 

behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do 

or for having done or forborne to do any act in relation to the obtaining or execution of this or any 

other contract for Government; or 

v) shall enter into a contract with Government in connection with which commission has been paid or 
agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the 
terms of payment thereof have been previously disclosed in writing to the Accepting 

Authority/Employer; or 

vi) shall obtain a contract with Government as a result of wrong tendering or other non-bonafide 
methods of competitive tendering; or 

vii) being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a 

receiving order or order for administration of his estate made against him or shall take any 

proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of 

amalgamation or reconstruction) under any Insolvency Act for the time being in force or make any 

conveyance or assignment of his effects or composition or arrangement for the benefit of his creditors 

or purport so to do, or if any application be made under any Insolvency Act for the time being in 

force for the sequestration of his estate or if a trust deed be executed by him for benefit of his 

creditors; or 

viii) being a company, shall pass a resolution or the Court shall make an order for the winding up of the 

company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed  

or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or 

manager; or 

ix) shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 
days; or 

x) assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not 
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer sublet or otherwise parts with the entire works or any portion thereof 
without the prior written approval of the Accepting Authority; 

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued or 

shall accrue hereafter to Government, by a notice in writing, cancel the contract as a whole or only such items 

of work in default from the Contract. 

The Employer shall on such cancellation by the Accepting Authority have powers to: 

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon; 
and/or 

(b) Carry out the incomplete work by any means at the risk and cost of the contractor. 

On cancellation of the contract in full or in part, the Employer shall determine what amount, if any, is 
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recoverable from the contractor for completion of the works or part of the works or in case the works or part 

of the works is not to be completed, the loss or damage suffered by Government. In determining the amount, 

credit shall be given to the contractor for the value of the work executed by him up to the time of 

cancellation, the value of contractor’s materials taken over  and incorporated in the work and use of plant and 

machinery belonging to the contractor. 

Any excess expenditure incurred or to be incurred by Government in completing the works or part of the 

works or the excess loss or damages suffered or may be suffered by Government as aforesaid after allowing 

such credit shall without prejudice to any other right or remedy available to Government in law be recovered 

from any moneys due to the contractor on any account, and if such moneys are not sufficient, the contractor 

shall be called upon in writing and shall be liable to pay the same within 30 days. 

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Employer shall 

have the right to sell any or all of the contractors’ unused materials, constructional plant, implements, 

temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of any sums due 

from the contractor under the contract and if thereafter there be any balance outstanding from the contractor, 

it shall be recovered in accordance with the provisions of the contract. 

Any sums in excess of the amounts due to Government and unsold materials, constructional plant, etc., shall 

be returned to the contractor, provided always that if cost or anticipated cost of completion by Government of 

the works or part of the works is less than the amount which the contractor would have been paid had he 

completed the works or part of the works, such benefit shall not accrue to the contractor. 

8.6  Termination of Contract after Death of Contractor: 

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the Director, 

ICAR-NDRI, Karnal on behalf of the President of Indian Council of Agricultural Research shall have 

the option of terminating the contract without compensation to the Contractor. 

 

9.  DISPUTE  RESOLUTION  MECHANISM: 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 

specifications, design, drawings and instructions here-in before mentioned and as to the quality of 

workmanship or materials used on the work or as to any other question, claim, right, matter or thing 

whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 

instructions, orders or these conditions or otherwise concerning the works or the execution or failure to 

execute the same whether arising during the progress of the work or after the cancellation, termination, 

completion or abandonment thereof shall be dealt with as mentioned hereinafter: 

9.1  Dispute Resolution Board 

If any dispute arises between the Employer and the Contractor in connection with, or arising out of, the 

Contract or the execution of the Works, whether during the execution of the Works or after their completion 

and whether before or after the repudiation or other termination of the Contract, including any disagreement 

by either party with any action, inaction, opinion, instruction, determination, certificate or valuation of the 

Engineer, the matter in dispute shall, in the first place, be referred to the dispute resolution board here in after 

called “the board.” 

The board shall comprise of members as defined in the bidding data. The board at its discretion may co-opt 

any other Officer, if in its opinion, it may help in resolving the dispute. Either party may refer a dispute to the 

Board. The board shall give a decision in writing within 30 days of reference of dispute. 

Either party may refer a written decision of the board. If neither party refers the disputes to arbitration within 
30 days, the board’s decision will be final and binding. 

Employer at its discretion may change any of the member of the board. 

9.2  Arbitration: 
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Any dispute in respect of which the recommendation, if any, of the dispute resolution board has not become 

final and binding shall be finally settled in accordance with the provisions of the Arbitration and Conciliation 

Act, 1996 or any statutory modifications or re-enactment thereof and the rules made there under and for the 

time being in force. The arbitrator shall have full power to open up, review and revise any decision, and any 

recommendation of the conciliator related to the dispute. 

A Sole Arbitrator shall be appointed by the appointing authority as defined in contract data within 30 days of 

receipt of request from either party. If the arbitrator so appointed is unable or unwilling to act  or resigns his 

appointment or vacates his office due to any reason whatsoever, another arbitrator shall be appointed in the 

manner aforesaid. Such person shall be entitled to proceed with same reference from the stage at which it was 

left by his predecessor. 

It is a term of this contract that the arbitrator shall adjudicate only such disputes as are referred to him by the 
appointing authority and give separate award against each dispute and claim referred to him and in all cases 
the arbitrator shall give reasons for the award. If any fees is payable to the arbitrator, these shall be paid 
equally by both the parties. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on the date 

he issues notice to both the parties calling them to submit their statement of claims and   counterstatement of 

claims. The venue of the arbitration shall be such place in India as may be fixed by the arbitrator in his sole 

discretion. 

Neither party shall be limited in the proceedings before such arbitrator to the evidence nor did arguments put 
before the conciliator for the purpose of obtaining its recommendation/decision. No recommendation shall 
disqualify conciliator or Employer from being called as a witness and giving evidence before the arbitrator on 
any matter whatsoever relevant to the dispute. 

 

10) MISCELLANEOUS PROVISIONS: 

(i) “Nothing contained in this Contract shall be construed as establishing or creating between the Parties, 
a relationship of master and servant or principal and agent. 

(ii) Any failure or delay on the part of any Party to exercise right or power under this Contract  shall not 
operate as waiver thereof. 

(iii) The Contractor/Consultant shall notify the Employer/ the Government of India of any material 
change in their status, in particular, where such change would impact on performance of obligations 
under this Contract. 

(iv) Each member/constituent of the Contractor/Consultant, in case of a consortium, shall be jointly and 

severally liable to and responsible for all obligations towards the Employer/Government for 

performance of works/services including that of its Associates/Sub Contractors under the Contract. 

(v) The Contractor/Consultant shall at all times indemnify and keep indemnified the 

Employer/Government of India against all claims/damages etc. for any infringement of any 

Intellectual Property Rights (IPR) while providing its services under the Project. 

(vi) The Contractor/Consultant shall at all times indemnify and keep indemnified the 

Employer/Government of India against any claims in respect of any damages or compensation 

payable in consequences of any accident or injury sustained or suffered by its (the 

Contractor’s/Consultant’s) employees or agents or by any other third Party resulting from or by any 

action, omission or operation conducted by or on behalf of the Contractor/Consultant. 

(vii) The Contractor/ Consultant shall at all times indemnify and keep indemnified the 
Employer/Government of India against any and all claims by Employees, Workman, Contractors, 
sub-contractors, suppliers, agent(s), employed engaged or otherwise working for the Contractor, in 
respect of wages, salaries, remuneration, compensation or the like. 
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(viii) All claims regarding indemnity shall survive the termination or expiry of the Contract. 

(ix) It is acknowledged and agreed by all Parties that there is no representation of any type, implied or 

otherwise, of any absorption, regularization, continued engagement or concession or preference for 

employment of persons engaged by the (Contractor/Consultant) for any engagement, service or 

employment in any capacity in any office or establishment of the Government of India or the 

Employer. 

 

11) LAWS GOVERNING THE CONTRACT: 

This contract shall be governed by the Laws of India for the time being in force. 
 

 

----------X------------ 
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PART III (B) 

 

GENERAL CONDITIONS OF CONTRACT IN BRIEF  

SIMPLE TERMS AND CONDITIONS FOR CONDUCTING WORKS  

 

1. All tools and plants will be arranged by the contractor at his own cost. 
2. Work will be carried out under the control of the Maintenance Engineer 
3. Work should be started immediately on receipt of the work order. 
4. The contractor will be strictly responsible to the true intent of the specifications in regard to the workmanship and 

the diligent execution of the contract. The contractor shall execute the whole and every part of the work in the most 

substantial and workman like manner both as regards the materials and otherwise in every respect in strict 

accordance with the specifications. 

5. The contractor shall give or provide all necessary constant and whole time superintendence during the execution of 

the work. 

6. Payment will be made after satisfactory completion of the work. Contractor can claim Running Payment bills also, 

if applicable. 

7. The contractor should submit a bill in duplicate for making the running/final payment. 

8. Actual quantities of completed and accepted work shall only be paid. 

9. No Claim shall be entertained on account of the increasing price of labour due to any cause whatsoever. 

10. If there is any loss to the Institute Property or material supplied to the contractor due to the negligence of the part of 
the contractor or his worker, the same will be recovered from him. 

11. The work may be cancelled at any stage, if the job is not found satisfactory as per the specification of the 

workorder. 

12. Director NDRI, reserves the right to cancel the order at any stage without assigning any reason. 

13. Any additions/alterations in the scope of work can be done by the Institute at any stage. In case of any dispute, 

decision of the Director, NDRI will be final. 

14. All disputes /litigations, if any, shall be subject to Karnal jurisdiction only. 

15. The contractor is required to carry out the work by adopting all the safety measures. In case of any accident to his 

worker, he will be solely responsible for the loss. 

16. The contractor should comply with the provisions/guidelines of all applicable Labour laws. 

17. The contractor shall comply with all legal orders and directions given from time to time by any local or public 

authorities and shall pay out of his own money the fees or charges to which he may be liable. 
18. Income Tax etc. as applicable will be deducted from the Contractor’s bill. 
19. Contractor may apply for the electric connection, if required, and the electricity charges will be borne by the 

contractor. If the electricity charges are not deposited by the contractor with the NDRI, cashier against Electricity 

Bill then the same will be deducted from the his bill. 

20. Water charges @1% of the total actual cost of the work shall be deducted in case the contractor uses water from the 

Institute’s water resources. The contractor shall make his own arrangements of water connection and laying of pipe 

line from the existing main source of water supply. 

21.  Contractor will have to clear the site of work after completion of the job. The concerned contractor will remove all 

unused material/ malba etc. from the site at his own cost. 

22. No claim will be entertained on account of any natural calamity/act of God. 

23. In case of any sub-standard work done by the contractor, the decision of the Director, NDRI, Karnal regarding the 

reduction as well as justification thereof in respect of the rate for sub-standard work, will be final and shall not be 

open for arbitration. 

24. The splashes and droppings of the white washing/colour washing, painting, cement mortar etc., fallen on floor, 

doors/windows etc. during the execution of work, shall be removed by the contractor and the surface will be 

cleaned properly after completion of the work at his own cost & arrangement. 

25. The contractor shall provide all materials required for the works at his own expense, other than those which are 

stipulated to be supplied by the Institute/Government. 

26. The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not make 

use of or incorporate in the work any materials represented by the samples until the required tests or analysis have 

been made and materials finally accepted by the Engineer-in-charge.                                                                                                                                                                                    

27. The Contractor shall treat all materials obtained during dismantling of any structure at work-site etc. as 

Government property and all such materials shall be deposited with NDRI as per instructions of the Engineer-in-
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charge. 

 

28. The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the Contract Labour 

(Regulation and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a 

valid license until the completion of the work or deposit an undertaking of exemption from the same as per labour 

license laws. The contractor shall also abide by the provisions of the Child Labour Act  (Prohibition  and 

Regulation) Act1986. 

 

29.  The Contractor shall also comply with the provisions of the building and the other Construction workers 

(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction workers 

Welfare Cess Act,1996. 

 

30. Any failure to fulfill these requirements of the contract by the contractor, shall attract the penalty clause of this 

contract arising out of the resultant non-execution of the work. 

31. No child-labour shall be employed by the contractor at the work. 

32.  The contractor shall pay to labour employed by him either directly or through sub- contractors, wages not less 

than fair wages as per the provision of the Contract Labour(Regulation and Labour Abolition) Act, 1970 and the 

contract Labour(Regulation and Abolition) Central Rules, 1971, whichever applicable. 

 

33 The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair wages  to 

labour indirectly engaged on the work including any labour engaged by his sub-contractors in connection with the 

said work in the same manner as if the labour had been immediately employed by him. 

34. The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum 

required or estimated to be required for making good the loss suffered by a worker or workers by reason of non-

fulfillment of any of the condition of the contract for the benefit of the workers, non-payment of wages or of 

deductions made from his or their wages which are not justified by their terms of the contract or non-observance of 

the Regulation. 

35. The contractor is required to carry out the work by adopting all safety measures and in case of any accident to his 

manpower the firm will be solely responsible for the loss. The contractor should take valid insurance for workmen 

compensation in case of any loss to health and life of workers at his own cost. ICAR-NDRI is not liable to pay for 

any such loss. 

 

36. The department do not guarantee to maintain un-interrupted supply of water and it will be incumbent on  the 

contractor  to make alternative arrangements for water at his own cost and arrangement in the event of any 

temporary breakdown in the government water mains so that the progress of work is not held up for want of water. 

No claim of damage or refund of water charges will be entertained on account of such break down. 

37. The contractor shall maintain the cement register and make daily entries of cement consumption. He will report to 

the Engineer-in-Charge whenever cement is brought by him for the work at site. 

38. The contractor will be responsible for the safe storage of the material issued to him or arranged by him for the 

work. Any pilferage by him or his worker will be recovered from him and will also be debarred from carrying out 

any work in the institute in future. 

39  The contractor shall keep necessary books  of account and other documents for  the purpose of inspection as may be 

necessary  and shall allow inspection of the same by a duly authorized representative of the Govt./NDRI and 

further shall furnish  such other information/document as may be required. 

40. No Work shall be carried out on Sundays and authorized holiday without the prior approval of the Engineer-in-

Charge in  writing. 
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PART - IV 

 
TECHNICAL SPECIFICATIONS 

Work will be carried out as per CPWD Specifications 

                                                    Bill Of Quantity 
 

 

Bill Of Quantity 

NATIONAL DAIRY RESEARCH INSTITUTE, KARNAL 

Maintenance Section Division-Civil Wing 

Estimate for Repair of Tilted wall of Room No 236, First floor, FR&MC at NDRI Karnal 

Scope of work:- 1 Dismantling of tilted brick wall 
2. Cleaning of old bricks and reusing the same.      
3. New bricks to be used if required.      
4. Supporting exiting RCC slab with jacks and supports etc for safety.      
5. Inside and outside complete plastering of wall.      
6. Inside distempering of room and outside exterior painting complete      
7. 18mm cement plastering repairing in Ceiling.       
8. Completion time 60 days After work order.         

Sr. No. Description Unit Qty Rate 
Tota

l 

1/15.7.4 

Demolishing brick work manually/ by mechanical 

means including stacking of serviceable material and 

disposal of unserviceable material within 50 metres 

lead as per direction of Engineer-in-charge 

Dimension of wall 8x4x0.43 including parapet  

cum  12.44     

2/15.8.3 

Removing mortar from bricks and cleaning bricks 

including stacking within a lead of 50 m (stacks of 

cleaned bricks shall be measured):  From brick work 

in cement mortar  

Same bricks as S.No1 

Num 6220.00     

3/6.4.1 

Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level 

in all shapes and sizes in  Cement mortar 1:4 (1 

cement : 4 coarse sand)  New brick work  

CUM 6.22     

4/6.4.1-
2602 

Brick work with common burnt clay F.P.S. (non 

modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floor V level 

in all shapes and sizes in  Cement mortar 1:4 (1 

cement : 4 coarse sand)  

Note :50% quantity taken from item no 1 

CUM  6.22     
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5 

Half brick masonry with common burnt clay F.P.S. 

(non modular) bricks of class designation 7.5 in 

superstructure above plinth level up to floorV level. 

Cement mortar 1:3 (1 cement :3 coarse sand)   

SQM  8.00     

6/13.2.1
-999 

 15 mm cement plaster on the rough side of single or 

half brick wall of mix 1:4 (1 cement: 4 fine sand) 

Outside wall dimension 8x5 m including parapet 

wall  

SQM  40.00     

7/13.1.1
-999 

12 mm cement plaster of mix : 
1:4 (1 cement: 4 fine sand)  
 For inside of Room wall  
Note :- Rates for height upto 10m from ground level 
in less otherwise stated. 

SQM  32.00     

8 

Finishing walls with Acrylic Smooth exterior paint of 
required shade  New work (Two or more coat 
applied @ 1.67 ltr/10 sqm over and including 
priming coat of exterior primer applied@ 2.20 
kg/10 sqm)  
For outside painting and parapet of wall portion  

SQM  104     

9 

 Distempering with oil bound washable distemper 
of approved brand and manufacture to give an even 
shade : New work (two or more coats) over and 
including water thinnable priming coat with cement 
primer . 

SQM  106.00     

10 

 
Regarding terracing of mud phaska covered with 
tiles or brick, in cement mortar by dismantling tiles 
or bricks, removing mud plaster, preparing the 
surface of mud phaska to proper slope, relaying 
mud plaster gobri leaping and tiles or bricks, 
grouted in cement mortar 1:3 (1 cement : 3 fine 
sand), including replacing unserviceable tilesor 
bricks with new ones and disposal of serviceable 
material to the dumping ground (the cost of the 
new tiles or brick excluded), all complete as per 
direction of Engineer-in-Charge.  

SQM  10.00   0.00 

11 

Providing gola 75x75 mm in cement concrete 1:2:4 
(1 cement : 2coarse sand : 4 stone aggregate 10 mm 
and down gauge), including finishing with cement 
mortar 1:3 (1 cement : 3 fine sand) as per 
standard design : In 75x75 mm deep chase . 

METRE 30.00     
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12 

Providing and laying brick tiles over  roofs, grouted 
with cement mortar 1:3 (1 cement : 3 fine sand) 
mixed with 2% of integral waterproofing compound 
by weight of cement, over 12 mm layer of cement 
mortar 1:3 (1 cement : 3 fine sand) and finished 
neat: With common burnt clay F.P.S. (non modular) 
brick tilesof class designation  

SQM  5.00     

13 

 
Providing and fixing double scaffolding system (cup 
lock type) onthe exterior side, up to seven story 
height made with 40 mm diaM.S. tube 1.5 m centre 
to centre, horizontal & vertical tubes joiningwith 
cup & lock system with M.S. tubes, M.S. tube 
challies, M.S.clamps and M.S. staircase system in 
the scaffolding for working 
platform etc. and maintaining it in a serviceable 
condition for therequired duration as approved and 
removing it there after .Thescaffolding system shall 
be stiffened with bracings, runners, 
connection with the building etc wherever required 
for inspection ofwork at required locations with 
essential safety features for the 
workmen etc. complete as per directions and 
approval of Engineerin-charge .The elevational area 
of the scaffolding shall be measured 
for payment purpose .The payment will be made 
once irrespective ofduration of scaffolding. sqm 
285.00 Note: - This item to be used for maintenance 
work judicially, 
necessary deduction for scaffolding in the existing 
item to be done. 

 
SQM  

 
176.00 

    

14 

Providing extra support for First floor slab with jacks 
and M.S. Purlin etc for safety and complete support 
of existing slab etc .   I job 1      

15/13.1
1 

 18 mm cement plaster in two coats under layer 12 
mm thick cement 
plaster 1:5 (1 cement : 5 coarse sand) finished with 
a top layer 6 mm 
thick cement plaster 1:6 (1 cement : 6 fine sand).  

sqm  

10.00     

16 Neat cement punning. sqm 67.80 sqm  74.00     
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17/5.8 

 Reinforced cement concrete work in vertical and 
horizontal fins individually 
or forming box louvers, facias and eaves boards 
above plinth level up to 
floor five level, excluding the cost of centering, 
shuttering, finishing and 
reinforcement with 1:1.5:3 (1 cement : 1.5 coarse 
sand(zone-III) derived 
from natural sources : 3 graded stone aggregate 
20mm nominal size 
derived from natural sources).  

cum  1.50     

18/5.9.1
3 

Centering and shuttering including strutting, 
propping etc. and removal 
of form for5.9.13 Vertical and horizontal fins 
individually or forming box louvers 
band, facias and eaves boards sqm 1100.40 

sqm  10.00     

19/5.22
A 

 Steel reinforcement for R.C.C. work including 
straightening, cutting,bending, placing in position 
and binding all complete above plinth level. 

KG  100.00     

20/13.2
6 

Providing and applying plaster of paris putty of 2 
mm thickness overplastered surface to prepare the 
surface even and smooth complete.  

SQM  188.00     

  Total Amount          

  

Note: - All tax and charges deducted as per rule                                                                                      
2.  G.S.T. @ 18 Percent is incuded                              
3. All tool and plants , scaffolding and safety 
equipment will be arranged by contractor at his 
own risk and cost                                                                                      
4 Bidder is advised to visit at site and go through 
with site requirements before submission of BiD         
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Part-V 

Bidding data 

 

1) Repair of Tilted Wall of Room No.236, First Floor,FR & MC Section at ICAR-NDRI,Karnal 
 
 

Name and address of the employer: Director, National Dairy Research Institute, Karnal (on behalf of 
President, Indian Council of Agricultural Research) 

Period of  bid validity: 60 Days 

Amount of security @ 5% of the bid value 

Deadline for submission of bids: 05.12.2023 

Venue, time and date of bid opening:              11.00 AM.on 06.12.2023 in the office of  

  Maintenance Section, ICAR-NDRI,Karnal. 

Standard form and amount of performance guarantee acceptable to the employer 5% of the Bid Price 

Security Deposit: 5% of Bid Price 

Bill of Quantities (as per standard form) 

Clause3.1 i) Time allowed for submission of Performance Guarantee 

from the date of issue of letter of acceptance. 10days 

ii) Maximum allowable extension beyond the period 

provided) above 10days 

 

Clause4.1 Specifications to be followed 

for execution of work  

 

Clause4.2 Maximum percentage for quantity of items of work to be executed beyond 

which rates are to be determined in accordance with Clauses –4.2. 

 

Deviation Limit shall apply for building work : 10% 

Deviation Limit shall apply for foundation work: 10% 

Clause4.3 Competent Authority for deciding reduced rates: 

 
 

Asstt.Admn.Officer. 

(on behalf of Director, ICAR- NDRI, Karnal) 

 

 

 

Clause 4.4 

Defects Liability Period : 360 days  
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Clause 8.1 

 

Authority to give fair and reasonable 

Extension of time for completion of work: Director, ICAR-NDRI,Karnal 
 

Clause 8.2 

Competent authority for fixing compensation: Director, ICAR-NDRI 

Clause9.1 Dispute resolution board shall consists of following members 

1. Joint Director (Research),ICAR-NDRI …..    Chairman 

2. Assistant Engineer (Civil),CPWD,Karnal ….. Member 

3. Joint Director (Admin.) & Sr Registrar ICAR-NDRI, Karnal ….. Member 

Clause9.2 

Appointing authority for Arbitrator: Director, ICAR-NDRI,Karnal 
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    PART-VI 
SAFETY CODE 

 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the 

ground at contractor own cost and arrangement if not taken in b.o.q , or from solid construction 

except such short period work as can be done safely from ladders. When a ladder is used, an extra 

mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as 

well, suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given 

an inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 

overhead support or erected with stationary support shall have a guard rail properly attached or bolted, 

braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding 

or staging and extending along the entire length of the outside and ends there of with only such opening 

as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to 

prevent it from swaying from the building or structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly 

or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) 

above ground level or floor level, they should be closely boarded, should have adequate width and 

should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with suitable means 

to prevent the fall of person or materials by providing suitable fencing or railing whose minimum 

height shall be 90 cm.(3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. Every ladder 

shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width 

between side rails in rung ladder shall in no case be less than 29 cm. (11½") for ladder upto and 

including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least ¼” for each 

additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept. 

 

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any 

of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or 

the public. The contractor shall provide all necessary fencing and lights to protect the public from 

accident and shall be bound to bear the expenses of defense of every suit, action or other proceedings at 

law that may be brought by any person for injury sustained owing to neglect of the above precautions 

and to pay any damages and cost which may be awarded in any such suit, action or proceedings to any 

such person or which may, with the consent of the contractor, be paid to compensate any claim by any 

such person. 

 

6. Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied 

with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder shall extend from 

bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches 

which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by 

timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be 

placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is 

more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting 

shall be done. 

7. Demolition -Before any demolition work is commenced and also during the progress of the work, 

i) All roads and open areas adjacent to the work site shall either be closed or suitably protected 

ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by 
the operator shall remain electrically charged. 
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iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion 
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials 
as to render it unsafe. 

8. All necessary personal safety equipment as considered adequate by the Employer should be kept 

available for the use of the person employed on the site and maintained in a condition suitable for 

immediate use, and the contractor should take adequate steps to ensure proper use of equipment by 

those concerned: - The following safety equipment shall invariably be provided. 

i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles. 

ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is 
injurious to the eyes shall be provided with protective goggles. 

iii) Those engaged in welding works shall be provided with welder’s protective eye-shields. 

iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals. 

v) When workers are employed in sewers and manholes, which are in active use, the contractors shall 

ensure that the manhole covers are opened and ventilated at least for an hour before the workers are 

allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable 

railing and provided with warning signals or boards to prevent accident to the public. In addition, the 

contractor shall ensure that the following safety measures are adhered to:- 

a) Entry for workers into the line shall not be allowed except under supervision of the JE or any other 
higher officer. 

b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before 
any man is allowed to enter into the manhole for working inside. 

c) Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which 
changes colour in the presence of such gases and gives indication of their presence. 

d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no 
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

e) Safety belt with rope should be provided to the workers. While working inside the manholes such rope 
should be handled by two men standing outside to enable him to be pulled out during emergency. 

 

 
f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper 

warning signs should be displayed for the safety of the public whenever cleaning works are undertaken 

during night or day. 

g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

h) The malba obtained on account of cleaning of blocked manholes and sewer lines should  be 
immediately removed to avoid accidents on account of slippery nature of the malba. 

i) Workers should not be allowed to work inside the manhole continuously. He should be given rest 
intermittently. The Employer may decide the time up to which a worker may be allowed to work 
continuously inside the manhole. 

j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for portable air 
blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and 
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of totally enclosed type. Non sparking gas engines also could be used but they should be placed at least 
2 metres away from the opening and on the leeward side protected from wind so that they will not be a 
source of friction on any inflammable gas that might be present. 

l) The workers engaged for cleaning the manholes/sewers should be properly trained before allowing 
working in the manhole. 

m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 

sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be 

supplied with barrier cream for anointing the limbs before working inside the sewer lines. 

n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full 
weight on it to guard against insecure fastening due to corrosion of the rung fixed to main hole well. 

o) If a man has received a physical injury, he should be brought out of the sewer immediately and 
adequate medical aid should be provided to him. 

p) The extent to which these precautions are to be taken depend on individual situation but the decision of 
theEmployerregardingthestepstobetakeninthisregardinanindividualcasewillbefinal. 

vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting 

with products containing lead in any form. Wherever men above the age of 18 are employed on the 

work of lead painting, the following precaution should be taken:- 

a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint. 

b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of 
spray or a surface having lead paint is dry rubbed and scraped. 

c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided 
to enable the working painters to wash during and on the cessation of work. 

9. The Contractor shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form. Wherever men above the age of 18 are employed on the work of 
lead painting, the following principles must be observed for such use: 

(i) White lead, sulphate of lead or product  containing  these  pigment,  shall  not  be  used  in  painting 
operation except in the form of pastes or paint ready for use. 

ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 
paint in the form of spray. 

iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 
rubbing down and scraping. 

iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of 
work. 

v) Overall shall be worn by working painters during the whole of working period. 

vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 

vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently 
verified by medical man appointed by the Employer. 

viii) The Employer may require, when necessary medical examination of workers. 

ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
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10. When the work is done near any place where there is risk of drowning, all necessary equipments should 
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in 
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be 
obtained during the course of the work. 

11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform 
to the following standards or conditions:- 

i)  (a) These shall be of good mechanical construction, sound materials  and adequate strength and 

free from patent defects and shall be kept repaired and in good working order. 
(b)  Every rope used in hoisting or lowering  materials or as a  means  of  suspension shall be  of  durable 

quality and adequate strength, and free from patent defects. 

i) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give 
signals to operator. 

ii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used  

in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. 

Every hoisting machine and all gear referred to above shall be plainly marked with the safe working 

load. In case of a hoisting machine having a variable safe working load each safe working load and the 

condition under which it is applicable shall be clearly indicated. No part of any machine or any gear 

referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose 

of testing. 

iii) In case of departmental machines, the safe working load shall be notified by the Electrical Employer. 
As regards contractor’s machines the contractors shall notify the safe working load of the machine to 
the Employer whenever he brings any machinery to site of work and get it verified by the Electrical 

Engineer concerned. 

12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should 

be provided with efficient safeguards. Hoisting appliances should be provided with such means as will 

reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken 

to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced. 

When workers are employed on electrical installations which are already energized, insulating mats, 

wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The 

worker should not wear any rings, watches and carry keys or other materials which are good  

conductors of electricity. 

13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in 
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. 
Adequate washing facilities should be provided at or near places of work. 

14. These safety provisions should be brought to the notice of all concerned by display on a notice board at 

a prominent place at work spot. The person responsible for compliance of the safety code shall be 

named therein by the contractor. 

15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 

arrangements made by the contractor shall be open to inspection by the Labour Officer or Employer of 

the department or their representatives. 

16. Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor 
from the operations of any other Act or Rule in force in the Republic of India. 
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Part VII 

Forms of securities 

 
(a) BID SECURITY (BANKGUARANTEE) 

 

WHEREAS (name of bidder) (hereinafter called “the bidder”)has 
 

submitted his bid dated (date) for the following works:- 

1. :-(name of contract ) (hereinafter called “the Bid”) 

at ICAR- NDRI, Karnal -132 001 (Haryana). KNOW ALL PEOPLE by these presents that we 

 (name of bank)of  (name of country) 

having our registered office at  (hereinafter called “the Bank”) are bound 

unto THE Hon’ble  Director,ICAR-NDRI, Karnal (hereinafter called “the Employer” in the sum of 

 1 for which payment well and truly to be made to the said Employer, the bank 

binds itself, his successors and assigns by these presents. 

SEALED with the common seal of the said Bank this dayof 20 . 

THE CONDITIONS of these obligations are: 

(1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in 
the Form of Bid; 

or 

(2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period 

of bid validity: 

(a) Fails or refuses to execute the Form of Agreement in accordance with the instructions to 

Bidders, if required; or 

(b) Fails or refuses to furnish the Performance security, in accordance with the instructions 

to bidders, or 

 

(c) Does not accept the correction of the Bid Price. 

 

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 

without the Employer having to substantiate his demand, provided that in his demand the Employer will 

note that the amount claimed by him is due to him owing to the occurrence of one or any of the three 

conditions, specifying the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions. 

 

This Guarantee will remain in force up to and including the date days after the 

deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be 

extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this Guarantee should reach the Bank not later than the above date. 
 
 

DATE  

 WITNESS 

 . 

(Signature, name and address) 

SIGNATURE OF THEBANK 

 SEAL 

 
 

 . 

1. The Bidder should insert the amount of the guarantee in words and figures denominated in 

Indian Rupees. 

2. 28 days after the end of the validity period of the Bid. Date should be inserted by the Employer 

before the Bidding documents are issued. 
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(b) PERFORMANCESECURITY 

 

To: 

The Hon’ble Director, 

National Dairy Research Institute (ICAR), 

Karnal – 132 001 (Haryana) 
 

WHEREAS (name and address of contractor)(hereinafter 
 

called “the contractor”) has undertaken, in pursuance of contract 

 No. date to execute 

the following works;- 

 

I (name of contract and brief description of works) (hereinafter called “the contract”)at 

ICAR-NDRI, Karnal -132 001 (Haryana) 

 

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee; 

 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 

the contractor, up to a total of (amount of guarantee)  (in 

words)suchsumbeingpayableinthetypesandproportionsofcurrenciesinwhichthecontractPriceis payable, 

and we undertake to pay you, upon your first written demand, and without cavil or argument, any sum 

or sums within the limits of  (amount of 

guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand 

for the sum specified therein. 

 

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 

 

We further agree that no change or addition to or other modification or the terms of the contract or of 

the works to be performed there under or of any of the Contract documents which may be made between 

you and the contractor shall in any way release us from any liability under this guarantee, and we hereby 

waive notice of any such change, addition or modification. 

 

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period. 

Signature and seal of the guarantor 

Name of Bank  
 

Address  
 

Date   
 

1. An amount shall be inserted by the Guarantor, representing the percentage of the contract 

Price specified in the contract and denominated in Indian Rupees. 
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(c) BANK GUARANTEE FOR ADVANCEPAYMENT 

To: 

The Hon’ble Director, 

National Dairy Research Institute,(ICAR- 

Karnal – 132 001 (Haryana) 

Subject: -Bank Guarantee for Advance Payment against the following works:- 

1.  

(name of contract) at ICAR- NDRI, Karnal -132 001 (Haryana) 
 

Gentlemen: 

In accordance with the provisions of the conditions of contract of the above mentioned contract, 

 (name and address of contractor) (hereafter called “the contractor” ) 

shall deposit with The Hon’ble Director, ICAR-NDRI, Karnal a bank guarantee to guarantee his proper 

and faithful performance under the said clause of the contract in an amount of (amount 

of guarantee)  (In words). 

We, the  (bank of financial institution) as instructed by the 

contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as surety 

merely, the payment to THE Hon’ble Director, ICAR-NDRI, Karnal on his first demand without 

whatsoever right of objection on our part and without his first claim to the Contractor, in the amount 

not exceeding (amount of guarantee)1 (in words). We 

further agree that no change or addition to or other modification of the terms of the contract or of works 

to be performed there under or of any of the contract documents which may be made between THE 

Hon’ble Director,ICAR- NDRI, Karnal and the contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 

The guarantee shall remain valid and in full effect from the date of the advance payment under the 

contract until THE Hon’ble Director, ICAR-NDRI, Karnal receives full repayment of the same amount 

from the contractor. 

 

 

Yours truly, 

Signature and seal:  

 

Name of Bank/Financial Institution:   

Address:  

Date  
 

1. An amount shall be inserted by the bank or financial institution representing the amount of 

the Advance Payment, and denominated in Indian Rupees. 
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Annexure -1 

 

 

 

 

BID SECURITY DECLARATION 

 

 

The Director, 

ICAR-NDRI, 

Karnal. 

 

 

Ref:  Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section 

at ICAR-NDRI, Karnal 

Dear Sir  

 

 I/ We hereby agree to deposit the security money as per the norms.  If I/We fail to 

furnish the prescribed performance security with in prescribed period or I/We withdraw 

or modify the bid during period of validity etc., I will be suspended for the time specified 

in the tender documents or as decided by the competent authority of ICAR-NDRI Karnal.  

 

 

 

Signature of the Contractor 

                                                                    Postal Address 

 

Dated_______________ 
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Annexure -II 

 

TENDER ACCEPTANCE LETTER 

 

The Director, 

ICAR-NDRI, 

Karnal. 

 

 

Ref: Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at 

ICAR-NDRI, Karnal 

 

Dear Sir,  

 

 I /We have read and examined the invitation for bid, Bidding data, Specifications 

applicable.  Drawings & Designs, Conditions of Contract, clauses of contract, Special 

conditions, Schedule of Rate & other documents and Rules referred to in the conditions 

of contract and all other contents in the Bidding document for the work. 

I / We hereby tender for the execution of the work specified for the President of India 

within the time specified in Bidding data, viz., schedule of quantities and in accordance 

in all respects with the specifications, designs, drawings and instructions given in 

guidelines to Bidders and in Clause 4.1 of the Conditions of contract and with such 

material as are provided for, by, and in respects in accordance with, such conditions so 

far as applicable. 

We agree to keep the tender open for sixty (60) days from the date of submission thereof 

and not to make any modifications in its terms and conditions. If  I fail to commence 

work as specified, I /We agree that President of India or his successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the 

performance guarantee absolutely. 

I /We hereby declare that I /we shall treat the Bidding documents drawings and other 

records connected with the work as secret/confidential documents and shall not 

communicate information derived there from to any person other than a person to whom 

I/we am/are authorized to communicate the same or use the information in any manner 

prejudicial to the safety of the State. 

 

 

 

Signature of the Contractor 

                                                                  Postal Address 

Dated_______________ 
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Annexure -III 

 

SELF-DECLARATION – NO BLACKLISTING 

 

 

 

The Director, 

ICAR-NDRI, 

Karnal. 

 

 

Ref: Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at 

ICAR-NDRI, Karnal 

 

 

Dear Sir,  

 

 

I/ We hereby declare that presently our Company/ firm ___________________________ 

______________________________________________________ is having unblemished 

record and is not declared ineligible for corrupt & fraudulent practices either indefinitely 

or for a particular period of time by any State/ Central Government/ PSU/Autonomous 

Body. We further declare that presently our Company/ firm 

____________________________________ _________________________ is not 

blacklisted/ debarred and not declared ineligible for reasons other than corrupt & 

fraudulent practices by any State/ Central Government/ PSU/ Autonomous Body on the 

date of Bid Submission. If this declaration is found to be incorrect then without prejudice 

to any other action that may be taken, my/ our security may be forfeited in full and the 

tender if any to the extent accepted may be cancelled.  

 

Thanking you,  

Yours faithfully,  

 

Date…….           

Place…..          Signature…… 

           Name…….. 

Seal of the organization 
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Annexure -IV 

 

 

SELF-DECLARATION – NO BlOOD RELATION 

 

 

 

The Director, 

ICAR-NDRI, 

Karnal. 

 

 

Ref:  Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section 

at ICAR-NDRI, Karnal 

 

Dear Sir, 

  

I/ We hereby declare that no near relative is posted as Accountant or as an officer in any 

capacity as Engineer involved in the procurement and execution of work cited above. If this 

declaration is found to be incorrect then without prejudice to any other action that may be 

taken, I may be debarred from tendering for any breach of this condition.  

 

Thanking you,  

 

Yours faithfully,  

Date…….  

Place…..              

         Signature…… 

       Name…….. 

Seal of the organization 
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Annexure -V 

 

UNDERTAKING REGARDING WRONG INFORMATION 

 

 

 

The Director, 

ICAR-NDRI, 

Karnal. 

 

 

Ref: Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at 

ICAR-NDRI, Karnal 

 

 

Dear Sir,  

  

 

I/ We hereby declare that if the information/declaration/scanned documents furnished in 

respect of eligibility criteria are found to be wrong or misleading at any stage, the firm 

will be liable to punitive action 

Thanking you,  

Yours faithfully,  

Date…….  

Place…..             

         Signature…… 

                                                  Name…….. 

Seal of the organization 
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Annexure -VI 

 

DECLARATION – REGISTRATION WITH LABOUR DEPARTMENT 

 

 

 

 

The Director, 

ICAR-NDRI, 

Karnal. 

 

 

Ref: Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at 

ICAR-NDRI, Karnal 

 

 

Dear Sir/Madam,  

  

 

I/ We hereby declare that I do not need labour registration certification because I have not 

employed on any day of preceding 12 months ten or more workers in any building repair or 

construction work. 

 

Thanking you,  

Yours faithfully,  

Date…….  

Place…..             

         Signature…… 

                                                  Name…….. 

Seal of the organization 
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