/ ICAR-NATIONAL DAIRY RESEARCH INSTITUTE
(Indian Council of Agricultural Research)
KARNAL - 132001 (HARYANA)

ICAR

File No.F.2-9/Rep of Room No0.236/FRMC/ME/2021-22 Dated:-06.10.2023

E-TENDERS NOTICE INVITING
(NATIONAL COMPETITIVE BIDDING)

Online bids are invited on single stage two bid system for Repair of Tilted Wall of Room No. 236, First
Floor, FR & MC Section at ICAR-NDRI, Karnal.

Tender document may be downloaded from NDRI web site www.ndri.res.in (for reference only) and
CPP portalhttps://eprocure.gov.in/eprocure/app as per schedule as given in CRITICAL DATE SHEET as
under:-

Name Of Work Estimated Period of EMD/Bid
Amount Completion Security

Repair of Tilted Rs.363189-00 60 Days Rs.7264/-
Wall of Room
No.236, First
Floor, FR & MC
Section at ICAR-
NDRI, Karnal.

Terms & Conditions

Note: - 1. All tax and charges deducted as per rule.
2. G.S.T. @ 18 Percent is included.

3. All tool and plants, safety equipment will be arranged by contractor at own risk and cost.
4. The contractor is advised to visit at site and go through with site requirements before submission of bid.
5. The work estimate is based on DSR 2021 plus Market Rate.

CRITICAL DATE SHEET

Published Date 06.10.2023

Bid Document Download / Sale 06.10.2023

Start Date

Bid Submission Start Date 06.10.2023

Bid Submission End Date 16.10.2023 upto 5:30 pm

Pre-Bid Meeting 10.10.2023 at M.E section 11:00 am
Bid Opening Date 18.10.2023

Place of opening of Technical bid | M.E. Section 11:00 am

Address for communication M.E. Section

Note: The work will be carried out after following MHA guidelines to prevent COVID-19.
Item-Rate Tenders/Bids are invited on behalf of the Director, ICAR- NDRI, Karnal from approved
1
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and eligible bidders of C.P.W.D. and those of appropriate list of Department of Telecommunications, M.E.S.,
Railways and state P.W.D., H.U.D.A. etc. for the following Repair works. A photocopy of Certificate of
Enlistment of Contractors/License issued by CPWD/ Labour Commissioner is essentially required from
the Contractors.

Note: The firms are required to upload copies of the following documents:-

1. Technical Bid Scanned copy of BID SECURITY DECLARATION (mandatory for all bidders).
Attached as Annexure -1

2. Scanned copy of Firm’s registration under Companies Act/or any other Act, PAN Card, GST No.

Scanned copy of Tender acceptance letter. Attached as Annexure -11

4. Scanned copy of Income Tax Statement for the last three financial years i.e. 2020-21, 2021-22 &
2022-23.

5. Scanned copy of all authentic documents regarding firm’s turnover etc. during last three financial
years2020-21, 2021-22 & 2022-23.

6. Scanned copy of work orders (minimum two) of its satisfactory work done.

7. The bidder should submit the Certificate of Non-Blacklisting /Not Banned/Temporarily suspended
by any Govt. Dept./ Organizations during last three years. Attached as Annexure — I11

8. The bidder should submit the Certificate of Non-Blood relation i.e.no near relative is posted as
Accountant or as an officer in any capacity as Engineer Attached as Annexure - 111

w

9. Please indicate if you are registered with any Govt. Organizations, and, if registered furnish all
relevant details.

10. The scan copy of an undertaking stating that if the information/declaration/scanned documents
furnished in respect of eligibility criteria are found to be wrong or misleading at any stage, the
firm will be liable to punitive action.

11. The firm should registered with labour department Haryana or submit an undertaking i.e. I

certified that I do not need labour registration certificate because I have not
employed on any day of preceding 12 months ten or more workers in any building or
construction work. (Attached as Annexure -V)

12. The scanned copy of all additional documents as per Part ITI(B) i.e. Terms & Conditions

should also be submitted by the bidder.

¢ Financial Bid

Financial bid should be quoted as per BOQ. The firms should quote the rates in consolidated form in
BOQ.

1. Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI, Karnal.
The works are estimated to cost of Rs. 363189-00.(Rupees Three lac sixty three thousand one hundred
and eighty nine only) This estimate, however, is given merely as a rough guide.

2. Agreement (Contract) shall be drawn with the successful bidder on prescribed Form available in the
bidding document. Bidder shall quote his rates as per various terms and conditions of the said form.
3. The time allowed for carrying out the work will be 60 days from the 10" day after the date of written

orders to commence the work or from the first day of handing over of the site, whichever is later, in
accordance with the phasing, if any, indicated in the tender documents.
4. The site for the work is available.

5. Tender document may be downloaded from NDRI web site www.ndri.res.in

6. Bidding documents consisting of plans, specifications, the schedule of quantities of the various classes
of work to be done and the set of terms & conditions of contract to be complied with by the contractor
whose tender may be accepted and other necessary documents can be seen in the office of the
Maintenance Engineer, ICAR-NDRI, Karnal between hours of 9.00 AM to 5.00 PM from 10.10.2023
to 18.10.2023 every day except on Sundays and Public Holidays.

7. Only successful bidder shall be required to deposit an amount equal to 5% of the tendered value of the

2



R.W KVK & DT

10.

11.

12.

13.

14.

15.

work as Performance Guarantee in the form of an irrevocable Bank Guarantee Bond of any scheduled
Bank or State Bank of India in accordance with the form prescribed or in Cash or in the form of Govt.
security, Fixed Deposit Receipt etc., within prescribed number of days of the issue of letter of

acceptance.

The description of the work is as follows:-
1) Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI, Karnal.

Copies of other drawings and documents pertaining to the works will be open for inspection by the
bidders at the office of the above mentioned officer. Bidders are advised to inspect and examine the site
and its surroundings and satisfy themselves before submitting their bids as to the nature of the ground
and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary information as to
risks, contingencies and other circumstances which may influence or affect their bid. A bidder shall be
deemed to have full knowledge of the site whether he inspects it or not and no extra charges/ Extra
items consequent on any misunderstanding or otherwise shall be allowed. The bidder shall be
responsible for arranging and maintaining at his own cost all materials, tools , scaffolding ,base platform
& plants, water, electricity access, facilities for workers and all other services required for executing the
work unless otherwise specifically provided for in the bid documents.

Submission of a bid by a bidder implies that he has read this notice and all other bid documents and has
made himself aware of the scope and specifications of the work to be done and local conditions and
other factors having a bearing on the execution of the work.

The competent authority on behalf of the President of ICAR does not bind himself to accept the lowest
or any other tender and reserves to himself the authority to reject any or all of the tenders received
without assigning any reason. All bids in which any of the prescribed condition is not fulfilled or any
condition is put forth by the bidder shall be summarily rejected.

Canvassing whether directly or indirectly, in connection with tenders / bidders is strictly prohibited and
the bids submitted by the bidders who resort to canvassing will be liable to rejection.

The competent authority (the Director, ICAR- NDRI, Karnal) reserves to himself the right of accepting
the whole or any part of the bid and the bidder shall be bound to perform the same at the rate quoted.
The Bid for the works shall remain open for acceptance for a period of Sixty days from the date of
opening of bids. If any bidder withdraws his bid before the said period or issue of letter of acceptance,
which-ever is earlier, or makes any modifications in the terms and conditions of the bid which are not
acceptable to the department, then the Institute shall, without prejudice to any other right or remedy, be
at liberty to forfeit the said Earnest Money if any or take suitable action if applicable.

This Invitation for Bid shall form a part of the bid document. The successful bidder on acceptance of
his bid by the Accepting Authority, shall, sign the Contract consisting of:-

The Invitation for Bid, all the Bid Documents including additional conditions, Specifications and
Drawings forming the Bid as issued at the time of Invitation of Bid and Acceptance thereof together
with any Correspondence leading thereto.

Any person who submits a tender shall fill up the usual printed form, stating at what rate he is willing
to undertake each item of the work. Tenders, which propose any alteration in the work specified in the
said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any
other conditions of any sort, including conditional rebates, will be summarily rejected. No single tender
shall include more than one work, but contractors who wish to tender for two or more works shall
submit separate tender for each. Tender shall have the name and number of the works to which they
refer, written on the envelopes. The rate (s) must be quoted in decimal coinage, Amounts must be
quoted in full rupees by ignoring fifty paisa and considering more than fifty paisa as rupee one.

In the case of item Rate Tenders only item wise rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the
contractor in item rate tender in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless otherwise proved be taken
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as correct. If the amount of an item is not worked out by the contractor or it does not correspond with
the rates written either in figures or in words, then the rates quoted by the contractor in words shall be
taken as correct. Where the rates quoted by the contractor in figures and in words tally, but the amount
is not worked out correctly, the rates quoted by the contractor will unless otherwise proved be taken as
correct and not the amount. In event no rate has been quoted for any item(s), leaving space both in
figure(s), word(s), and amount blank, it will be presumed that the contractor has included the cost of
this/these item(s) in other items and rate for such item(s) will be considered as zero and work will be
required to be executed accordingly.

16. All rates shall be quoted on the tender form. The amount for each item should be worked out and
requisite totals given. Special care should be taken to write the rates in figures as well as in words and
the amount in figures only, in such a way that interpolation is not possible. The total amount should be
written both in figures and in words. In case of figures, the word * should be written before the figure of
rupees and word ‘P’ after the decimal figures, e.g. Rs.“2.15 P” and in case of words, the word, the word,
‘Rupees’ should be precede and the word ‘Paisa’ should be written at the end. Unless the rates is in
whole rupees and followed by the word ‘only’ it should invariably be up to two decimal places. While
quoting the rate in schedule of quantities, the word ‘only’ should be written closely following the
amount and it should not be written in the next line.

17. Taxes and other charges will be charge extra as per rules, if applicable.
NOTE:-1. Limited tender/quotation with cutting/ Overwriting will not be accepted.

2. Unsigned Tender will not be entertained.

Asstt. Admn. Officer, ME
FOR & ON BEHALF OF DIRECTOR,
ICAR-NDRI, KARNAL

To
1. Dr.Rajesh Kumar Meena Agronomy, I[CAR NDRI,Karnal.
2. AAOQO(P), ICAR-NDRI, Karnal.
3. Comptroller, ICAR-NDRI, Karnal | With the request that you may be present at the time of opening of tender pl.
4. I/C Computer, NDRI, Karnal for placing on ICAR-NDRI Website pl.
5. Dr.J.K.Dabas, I/c M.E. Section. ICAR- NDRI,Karnal
6. GuardFile.
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0))

(a)

(b)
(©

PART I
GUIDELINES TO BIDDERS

General: The Employer wishes to receive bids for the following Works.
Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI, Karnal.

Eligibility Criteria of Bidder:

This invitation to bid is open to any bidder meeting of the following requirements:

The bidder shall not be affiliated with a firm or entity that has provided consulting services related to
the works to the Employer during the preparatory stages of the Works or of the Project of which the
works form apart.

A bidder shall be qualified for the contract as notified by the Employer.*

The bidder shall provide such evidence of their continued eligibility satisfactory to the Employer.
*(Note: This will need to be specified in the bidding document by the employer depending upon the
nature and value of work to be executed.)

Cost of Bidding Document:

The bidder shall bear all costs associated with the preparation of submission of its bids and the
Employer will in no case be responsible or liable for those costs, regardless of the conduct or outcome
of the bidding process.

One Bid per Bidder:

Each bidder shall submit only one bid either by himself or as a partner in a joint venture. A bidder who
submits or participates in more than one bid will be disqualified.

Site Visit:

The bidder is advised to visit and examine the site of work and its surroundings and obtain for itself on
its own responsibility all information that may be necessary for preparing the bid and entering into a
contract for conception of the work.

Contents of bidding documents:

The set of bidding document comprises the documents listed in the Table below and addenda, if any,
issued in accordance with clause 8.

Clarification of Bidding Documents:

To assist in the examination, evaluation and comparison of bids, the Employer may at its discretion,
ask any bidder for clarification of its bid, including breakdown of unit, rate. The request for
clarification and the response shall be in writing, but no change in the price or substance of the bid shall
be sought or offered or permitted except as required to confirm the correction of arithmetic errors
discovered by the Employer in the evaluation of the bids.
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8.

10.

11.

12.

13.

Amendment of Bidding Document:

At any time prior to the deadline for submission of bids, the Employer may amend bidding documents
by issuing addenda.

Any addendum thus issued, shall be part of the bidding document and shall be communicated in
writing to all bidders of the bidding document.

To give perspective bidders, reasonable time in which to take an addendum into account in preparing
their bids, the Employer shall extend as necessary the deadline for submission of bids.

Language of the Bid
All documents relating to the bid shall be in the English language.
Bid Prices:

Unless stated otherwise in the bidding document, the contract shall be for the whole Work based on the
unit rates and prices in the Bill of Quantities submitted by the bidder.

The bidder shall fill in rates and prices for all items of the Work described in the Bill of Quantities.

All duties, taxes and other levies shall be payable by the contractor under the contract, or for any other
cause, as of the date four days prior to the deadline for the submission of the bids.

Currency of Bid and Payment
The unit rates and prices shall be quoted by the bidder entirely in Indian rupees.
Bid Validity:

Bid shall remain valid for the period of 60 days after the date of bid opening. In exceptional
circumstances prior of the original bid validity period, the Employer may request that the bidders
extend the period of validity in a specified additional period. The request and the responses thereto
shall be made in writing.

Bid Submission:

In case of Item Rate tenders, the Rate shall be quoted by the contractor for every item in words and in
figures also and shall match with the amount figure. If rates in words do not tally with rates in figure
then the rate which corresponds to the amount shall be taken as correct. If the amount of an item is not
worked out by the contractor or it does not correspond with the rates written either in figure or in words
then the rate quoted by the contractor in words shall be taken as correct.

The Employer may in exceptional circumstances and at its discretion, extend the deadline for
submission of the bids by issuing an Addendum.
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14.

15.

16.

17.

18.

(a)

Examination of Bids and Determination of Responsiveness:

Information relating to examination, clarification, evaluation and comparison of bids and
recommendations for the award of a contract shall not be disclosed to bidders or any other persons, not
initially concerned with such process until the award to the successful bidder has been announced. Any
effort by a bidder to influence the Employer processing of bids or award decisions may result in the
rejection of the bidder’s bid.

A substantially responsive bid is one that conforms to all the terms and conditions and specifications of
the bidding document without material deviation or reservation. A material deviation or reservation is
one which is inconsistent with the bidding documents, or which affects in any substantial way the
scope, quality, or performance of the work and which limits in any substantial way the Employer’s
rights or the bidder’s obligations under the contract, or whose Rectification would affect unfairly the
competitive position of other bidders presenting substantially responsive bids. If a bid is not
substantially responsive, it will be rejected by the Employer and may not subsequently be made
responsive by correction or withdrawal and the non-conforming deviations or reservations.

Award criteria

The employer shall award the contract to the Bidder whose Bid has been determined to the responsive
to the bidding documents and who has offered the lowest evaluated Bid Price.

Notification of Award and signing of agreement.

The bidder whose bid has been accepted will be notified of the award by the employer prior to
expiration of the Bid validity period. This letter of acceptance will state the sum that the employer will
pay the contractor in consideration of the execution and completion of the works by the contractor.
The agreement will incorporate all correspondence between the employer and the successful Bidder.
Within 10 days of the receipt of letter of acceptance, the successful bidder shall deliver to the employer
a performance security in the prescribed form for an amount equivalent to 5% of the contract price.

Dispute Resolution Mechanism:
The method of dispute resolution is as indicated in the bidding document.
Corrupt and fraudulent practices

It is expected that Bidders/Suppliers/contractors under this contract observe the highest standard of
ethics during the procurement and execution of this contract. In pursuance of this policy, the employer

Defines for purpose of these provisions, the terms set forth below as follows:-



R.W KVK & DT

)
(i)

(b)

(A)
(1

(if)

‘Corrupt practice’ means the offering, giving, receiving or soliciting of anything of value to influence
the action of a public official in the procurement process or in contract execution, and
‘Fraudulent practice’ means a misrepresentation of facts in order to influence a procurement process or

the execution of a contract to the detriment of the employer, and includes collusive practice among
Bidders (prior to or after bid submission) designed to establish bid process at artificial non-competition
levels and to deprive the employer of the benefits of free and open competition.

Will reject a proposal for award of work is he determines that the Bidder recommended for award has
engaged in corrupt or fraudulent practices in competing for contract in question.

Bidders shall be aware of the provision stated in clause 2.1 and clause 8.3 of the general condition of
the contract.

Part - IT Contractors Bid/Tender
Tender for the work for the following Works:-

Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI,
Karnal. (Detailed specifications is enclosed)

To be submitted online upto. 16-10- 2023 at 05:00 PM on CPPP Portal.

To be opened in presence of tenderers who may be present at 11:00 AM on 18.10. 2023 in the office
of ME, ICAR-NDRI, Karnal — 132 001(Haryana).
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TENDER ACCEPTANCE

I/We have read and examined the invitation for bid, Bidding data, Specifications applicable, Drawings
& Designs, Conditions of Contract, clauses of contract, Special conditions, Schedule of Rate & other
documents and Rules referred to in the conditions of contract and all other contents in the Bidding
document for the work.

I/We hereby tender for the execution of the work specified for the President of India within the time
specified in Bidding data, viz., schedule of quantities and in accordance in all respects with the
specifications, designs, drawings and instructions given in guidelines to Bidders and in Clause 4.1 of
the Conditions of contract and with such materials as are provided for, by, and in respects in
accordance with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the due date of submission thereof and not to
make any modifications in its terms and conditions.

An amount equivalent @5% of the bidding value has been deposited in cash (vide ICAR-NDRI Cash

Receipt) /fixed deposit receipt of scheduled bank / demand draft of a scheduled bank as Performance
Security. If I/we, fail to furnish the prescribed performance guarantee within prescribed period, I/we
agree that the said President of ICAR India or his successors in office shall without prejudice to any
other right or remedy, be at liberty to forfeit the said earnest money absolutely. Further, if/we fail to
commence work as specified, I/we agree that President of India or his successors in office shall without

prejudice to any other right or remedy available in law, be at liberty to forfeit the said earnest money
and the performance guarantee absolutely, otherwise the said earnest money shall be retained by him
towards security deposit to execute all the works referred to in the tender documents upon the terms
and conditions contained or referred to therein and to carry out such deviations as may be ordered, up to
maximum of the percentage mentioned in Bidding data and those in excess of that limit at the rates to
be determined in accordance with the provision contained in Clause 4.2 of the Bidding document.

I/we hereby declare that I/we shall treat the Bidding documents drawings and other records connected
with the work as secret/confidential documents and shall not communicate information derived there
from to any person other than a person to whom I/we am/are authorized to communicate the same or
use the information in any manner prejudicial to the safety of the State.

Signature of Contractor
Dated Postal Address
Witness:
Address:

Occupation:
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ICAR-NATIONAL DAIRY RESEARCH INSTITUTE
KARNAL - 132 001 (HARYANA)

E-V (Coord.) Section, ICAR-NDRI, Karnal.

LETTER OF ACCEPTANCE

FileNo.F. Date:

To:

Dear Sirs,

This is notify you that your Bid dated................. for execution of the following works:-
1. (name of the contract
and identification number, as given in the instructions to Bidders) for the Contract Price of Rupees ...
eeeimees TR et only) amount in words and figures as
corrected and modified) in accordance with the instructions to Bidders is hereby accepted by our office.

You are hereby requested to furnish performance Security.
Please acknowledge receipt.

Yours faithfully,

Asstt. Admn.Officer (ME)

FOR & ON BEHALF OF DIRECTOR, ICAR-NDRI,KARNAL

10
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ICAR-NATIONAL DAIRY RESEARCH INSTITUTE
KARNAL - 132 001 (HARYANA)

ISSUE OF NOTICE TO PROCEED WITH THE WORKS

File No.F. Dated.

To

(name and address of the contractors)

Dear Sirs,

Pursuant to your furnishing the requisite security (worth Rs. ...ccovveeurnene.. only) as stipulated in ITB
(Instruction To Bidders) and signing of the contract for the Work of :-

1.

2. at ICAR-NDRI, Karnal -132 001 (Haryana) for a Bid Price of Rs.
_, you are hereby instructed to proceed with the execution of the said works in accordance with the contract

documents.

Yours faithfully,

Signature of Asstt. Admn.Officer

FOR & ON BEHALF OF DIRECTOR, ICAR-NDRLLKARNAL

11
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CONTRACT FORM

This Contract made the day of (Month),

(Year) between the Hon’ble President of Indian Council of Agricultural Research
acting through the Director, ICAR-National Dairy Research Institute (Indian Council of Agricultural
Research), Karnal — 132 001 (Haryana) (name and address of Employer) (hereinafter called “the Employer)”

and (name and address of contractor)
(hereinafter called “the Contractor” of the other party).

WHEREAS the Employer is desirous that the Contractor executes the Work of

1.

2. (Ref. No.
) (name and identification number of contract)
(hereinafter called “the Works”) at ICAR-NDRI, Karnal -132 001 (Haryana) and the Employer has accepted
the Bid by the Contractor for the execution and completion of such works and the remedying of any defects
therein, at a contract price 0f RS...veveeeieiienrnannns

NOW, THEREFORE, IT IS HEREBY AGREED BETWEEN THE PARTIES AS FOLLOWS:

1. In this Contract, words and expressions shall assume the same meanings as are respectively assigned to
them in the conditions of Contract hereinafter referred to and they shall be deemed to form and be read
and construed as part of this Agreement.

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter
mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and
remedy the defects therein in conformity in all aspects with the provisions of the contract.

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion
of the works and in remedying the defects wherein the Contract Price or such other sum as may become
payable under the provisions of the Contract at the times and in the manner prescribed by the Contract.

4. The following documents shall be deemed to form and be read and construed as part of this Contract,
viz.:

1) Letter of Acceptance

i) Notice to proceed with the works

1ii) Contractor’s Bid

iv) Bidding data

V) General conditions of contract (including special conditions of contract)
vi) Specifications

vii) Bill of quantities

viii)  Any other documents listed in the contract data as forming part of the contract

12
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IN WITNESS WHEREOF the Parties have caused this Contract to be executed the day and year first before
written.

Binding signature of Employer Signed by
Joint Director (Admn.) & R on
behalf of Director, ICAR- National
Dairy Research Institute,Karnal
(for and on behalf of the President of ICAR,India)

In the presence of

Witness 1. Maintenance Engineer.

In the presence of
Witness 2. Asstt. Admn.Officer

Binding signature of Contractor Signed by

(for and on behalf of duly authorized vide Resolution

No dated of the Board of Directors of )

In the presence of

(Witnesses)

13
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PART-III (A)
GENERAL CONDITIONS & CLAUSES OF CONTRACT

CONTENTS

1. Definition and Interpretation

1.1 Definition of Terms

1.2 Scope & Performance

1.3 Works to be carried out

1.4 Sufficiency of Tender

1.5 Discrepancies & adjustment of errors

1.6 Signing of contract

2. General Obligations

2.1 Work not to be sublet and action in case of insolvency

2.2 Changes in Firm’s Constitution to be intimated

2.3 Contractor To Indemnify Govt. Against Patent Rights:

2.4 Withholding and Lien in respect of Sums due from Contractor

2.5 Levy/Taxes Payable By The Contractor:

2.6 Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of Tenders
2.7 If the Relation Working in the Department:

2.8 Prohibition to Work as Contractor

2.9 Apprentices Act’s Provisions to be complied with:

3. SECURITY FOR PERFORMANCE:

3.1 Performance Guarantee

3.2 Recovery of Security Deposit

4. Execution of Works

4.1 Works to be executed in accordance with specifications, Drawings, orders etc.
4.2 Deviations/Variations Extent and Pricing:

4.3 Action in case work not done as per Specifications:

4.4 Contractor liable for damages, defects during maintenance period

4.5 Contractor shall supply Tools & Plants, safety equipments ,scaffolding , etc:
4.6 Employment of Technical Staff and Employees
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5. Materials and Machineries

5.1 Materials to be provided by the Contractor:
5.2 Dismantled Material Govt. Property:
5.3 Arrangement for Water for Construction:

5.4 Use of Asphaltic Material:

6. Measurement and Payment

6.1 Measurements of Work Done:

6.2 Intermediate Payment

6.3 Completion Certificate And Completion Plans:

6.4 Payment of Final Bill

6.5 Release of Security Deposit after Labour Clearance:
6.6 Secured advance

6.7 Compensation during warlike situation

7. Observance of Labour Regulation

7.1 Recovery of compensation paid to workmen:

7.2 Ensuring Payment and Amenities to Workers, if Contractor fails:
7.3 Labour Laws to be complied:

7.4 Payment of Wages:

7.5 Arrangement for Safety Provisions:

7.6 Submission of Labour Return:

7.7 Rules Framed by Govt. to be complied:

7.8 Leave and Pay Regulations:

7.9 Default of any of the provisions of Contractors’ Labour Regulations:
7.10 Provision of tents, Water Supply to the Labourer:

7.11 Removal of Contractor’s Employee:

7.12 Minimum Wages Act to be complied with

8. Operation of Contract

8.1 Time and extension for delay

8.2 Compensation for delay.

8.3 When Contract Can Be Determined

8.4 Foreclosure of Contract due to abandonment or reduction in scope of work:
8.5 Cancellation of Contract in full or part:

8.6 Termination of contract after death of contractor
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10.

11.

ii)

iii)

ix)

9. Dispute Resolution Mechanism

9.1 Dispute Resolution Board
9.2 Arbitration

Miscellaneous provisions
Laws Governing the Contract

1 Definition and Interpretation: In this Contract, unless the context requires otherwise, the
following terms shall have the meaning ascribed to them here under:-

1.1 Definition

In the contract, the following expressions shall, unless the context otherwise requires, have the
meanings, hereby respectively assigned to them:-

Works or work means the works by or by virtue of the contract contracted to be executed whether
temporary or permanent, and whether original, altered, substituted or additional.

Site means the land/or other places on, into or through which work is to be executed under the contract
or any adjacent land, path or street through which work is to be executed under the contract or any
adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract.

The Contractor means the individual, firm or company, whether incorporated or not, undertaking the
works and includes the legal representative of such individual, or the successors of such firm or
company and the permitted assignees of such individual, firm or company.

The expression President, Government or Government of India means the President of Indian Council
of Agricultural Research and his successors in office.

The Employer means the Officer who is authorized and signs the contract on behalf of the President of
Indian Council of Agricultural Research and shall be in-charge of the work.

The Engineer means the officer who shall supervise the work on behalf of the Employer.

Accepting Authority means the authority mentioned in Bidding Data.

Accepted Risks are risks due to riots (other than those on account of contractor’s employees), war
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution,
insurrection, military or usurped power, any acts of Government, damage from aircraft, acts of God
such as earthquake, lightening and unprecedented floods, and other causes over which the contractor
has no control and accepted as such by the Accepting Authority or causes solely due to use or
occupation by Government of the part of the works in respect of which a certificate of completion has
been issued or a cause solely due to Employer’s faulty design of works.

Market Rate shall be the rate as decided by the Employer on the basis of the cost of materials and

labour at the site where the work is to be executed plus the percentage mentioned in Bidding Data
to cover all overheads and profits.
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x)

(xi)

iii)

iv)

i)

iii)

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the bid
papers or the standard Schedule of Rates of the Government mentioned in Bidding Data hereunder,
with the amendments thereto issued up to the date of receipt of the bid.

Bid Amount means the value of the entire work as stipulated in the letter of award.

Interpretation:

The Contract means and includes the documents forming the bids and acceptance thereof and the
formal agreement executed between the competent authority on behalf of the President of India and the
bidders, together with the documents referred to therein including these conditions, the specifications,
designs, drawings and instructions issued from time to time by the Employer and all these documents
takentogether,shallbedeemedtoformonecontractandshallbecomplementarytooneanother.

Where the context so requires, words imparting the singular only also include the plural and vice versa.
Any reference to masculine gender shall whenever required include feminine gender and vice-versa.

Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part
thereof or be taken into consideration in the interpretation or construction thereof or of the contract.

The original Contract shall remain with the Employer. The contractor shall be furnished, free of cost
one certified copy of the contract documents together with all drawings as may be forming part of the
bidding documents except standard specifications, Schedule of Rates and similar other printed and
published documents. None of these documents shall be used for any purpose other than that of this
contract.

1.3 Works to be carried out:

The work to be carried out under the Contract shall, except as otherwise provided in these conditions,
include all labour, materials, tools, plants, equipment, safety equipments and transport which may be
required in preparation of and for and in the full and entire execution and completion of the works. The
descriptions given in the Schedule of Quantities shall, unless otherwise stated, be held to include
wastage on materials, carriage and cartage, carrying and return of empties, hoisting, setting, fitting and
fixing in position and all other labours necessary in and for the full and entire execution and completion
of the work as aforesaid in accordance with good industry practice and recognized principles. The
contractor will also have to collect and clean the dismantled material/ splashes etc from site is also
included

1.4 Sufficiency of Tender:

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and
sufficiency of his tender information for the works and of the rates and prices quoted in the Schedule
of Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations
under the Contract and all matters and things necessary for the proper completion and maintenance
of the works

1.5 Discrepancies & adjustment of errors:

The several documents forming Contract are to be taken as mutually explanatory of one another,
detaileddrawingsbeingfollowedinpreferencetosmallscaledrawingandfigureddimensionsin

preference to scale and special conditions in preference to General Conditions.

In the case of discrepancy between the schedule of Quantities, the Specifications and/or the Drawings,
the following order of preference shall be observed:-

Description of Schedule of Quantities.
Particular Specification and Special Condition, if any.
Drawings.
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v)

V)

Technical Specifications.
Indian Standard Specifications of B.I.S.

If there are varying or conflicting provisions made in any one document forming part of the contract, the
Accepting Authority shall be the deciding authority with regard to the intention of the document and his
decision shall be final and binding on the Contractor. Any error in description,

quantity or rate in Schedule of Quantities or any omission there from shall not vitiate the Contract or release the
Contractor from the execution of the whole or any part of the works comprised therein according to drawings
and specifications or from any of his obligations under the contract.

1.6 Signing of Contract:

The successful bidder, on acceptance of his tender by the Accepting Authority, shall, within 15 days from the
stipulated date of start of the work, sign and execute the Contract consisting of:-

i)

the invitation for bids, all the documents including drawings, if any, forming the tender as issued atthe
time of invitation of tender and acceptance thereof together with any correspondence leading thereto,
and

Standard Form as mentioned in Bidding Data consisting of:
Various standard clauses with corrections up to the date along with annexures there to.

Safety Code.
Model Rules for the protection of health, sanitary arrangements for workers employed; and

Contractor’s Labour Regulations.
2. General Obligations:

2.1 Work not to be Sublet and Action in Case of Insolvency or Attempt to influence contract:

The contract shall not be assigned or sublet without the prior written approval of the Employer. If the
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe,
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or
indirectly, before or after the execution of the contract be given, promised or offered by the contractor,
or any of his servants or agent or associate to any public officer or person in the employ of Government
in any way relating to his office or employment, or if any such officer or person shall become in any
way directly or indirectly interested in the contract, the Employer shall have power to adopt the course
specified in Clause 8.3 hereof in the interest of Government and in the event of such course being
adopted, the consequences specified in the said Clause shall ensue.

2.2 Changes in Contractor’s organization to be approved:

Where the contractor is a partnership firm, the previous approval in writing of the Employer shall be
obtained before any change is made in the constitution of the firm. Where the Contractor is an
individual or a Hindu undivided family business concern such approval as aforesaid shall likewise be
obtained before the Contractor enters into any partnership agreement where-under the partnership firm
would have the right to carry out the works undertaken by the Contractor. If previous approval as
aforesaid is not obtained, the contract shall be deemed to have been assigned in contravention of Clause
2.1 hereof and the same action may be taken, and the same consequences shall ensue as provided in the
said Clause.

2.3 Contractor To Indemnify Govt. Against Patent Rights:
The Contractor shall fully indemnify and keep indemnified the Employer against any action, claim or
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(i)

i)

proceeding relating to infringement or use of any patent or design or any alleged patent or design rights

or Intellectual Property Rights and shall pay any royalties which may be payable in respect of any
article or part thereof included in the contract. In the event of any claims made under or action brought
against the Employer, in respect of any such matters as aforesaid, the contractor shall be notified
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the
Employer if the infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Employer in this behalf.

2.4 Withholding and Lien in Respect of Sums due from Contractor:

Whenever any claim or claims for payment of a sum of money arises out of or under the contract or
against the contractor, the Employer or the Government shall be entitled to withhold and also have a
lien to retain such sum or sums in whole or in part from the security, if any deposited by the contractor
and for the purpose aforesaid, the Employer or the Government shall be entitled to withhold the
security deposit, if any, furnished as the case may be and also have a lien over the same pending
finalization or adjudication of any such claim. In the event of the security being insufficient to cover
the claimed amount or amounts or if no security has been taken from the contractor, the Employer or
the Government shall be entitled to withhold and have a lien to retain to the extent of such claimed
amount or amounts referred to above, from any sum or sums found payable or which may at any time
thereafter become payable to the contractor under the same contract or any other contract with the
Employer or the Government or any contracting person through the Employer pending finalization of
adjudication of any such claim.

It is an agreed term of the contract that the sum of money or moneys so withheld or retained under the
lien referred to above by the Employer or Government will be kept withheld or retained as such by the
Employer or Government till the claim arising out of or under the contract is determined by the
arbitrator (if the contract is governed by the arbitration clause) or by the competent court, as the case
may be and that the contractor will have no claim for interest or damages whatsoever on any account in
respect of such withholding or retention under the lien referred to above and duly notified as such to the
contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited
company, the Employer or the Government shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found payable to any
partner/limited company as the case may be, whether in his individual capacity or otherwise.

Government shall have the right to cause an audit and technical examination of the works and the final

bills of the contractor including all supporting vouchers, abstract, etc., to be made after payment of the
final bill and if as a result of such audit and technical examination any sum is found to have been
overpaid in respect of any work done by the contractor under the contract or any work claimed to have
been done by him under the contract and found not to have been executed, the contractor shall be liable
to refund the amount of over-payment and it shall be lawful for Government to recover the same from
him in the manner prescribed in sub-clause (i) of this clause or in any other manner legally permissible;
and if it is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of such under payment shall be duly paid by
Government to the contractor, without any interest there on whatsoever.

Provided that the Government shall not be entitled to recover any sum overpaid, nor the contractor
shall be entitled to payment of any sum paid short where such payment has been agreed upon between
Engineer on the one hand and the contractor on the other under any term of the contract permitting
payment for work after assessment by the Employer.

Any sum of money due and payable to the contractor (including the security deposit returnable to him)
under the contract may be withheld or retained by way of lien by the Employer or the Government or
any other contracting person or persons through Employer against any claim of the Employer or
Government or such other person or persons in respect of payment of a sum of money arising out of or
under any other contract made by the contractor with the Employer or the Government or with such
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iii)

other person or persons.

It is an agreed term of the contract that the sum of money so withheld or retained under this clause by
the Employer or the Government will be kept withheld or retained as such by the Employer or the
Government or till his claim arising out of the same contract or any other contract is either mutually
settled or determined by the arbitration clause or by the competent court, as the case may be and that
the contractor shall have no claim for interest or damages whatsoever on this account or on any other
ground in respect of any sum of money withheld or retained under this clause and duly notified as such
to the contractor.

2.5 Levy/Taxes Payable by the Contractor:

Sales Tax or any other tax on materials in respect of this contract shall be payable by the Contractor
and the Employer shall not entertain any claim whatsoever in this respect.

The Contractor shall deposit royalty and obtain necessary permit for supply of the red bajri, stone,
kankar, etc. and other materials from local authorities.

If pursuant to or under any law, notification or order any royalty, cessor the like becomes payable by
the Employer and does not any time become payable by the contractor to the State Government or
Local authorities in respect of any material used by the contractor in the works then in such a case, it
shallbelawfultotheEmployeranditwillhavetherightandbeentitledtorecovertheamountpaidin the
circumstances as aforesaid from the dues of the contractor.

2.6 Conditions for Reimbursement of Levy/Taxes, if Levied after Receipt of Tenders:

All tendered rates shall be inclusive of all taxes and levies payable under respective statutes.
However, pursuant to the Constitution (46th Amendment) Act, 1982, if any further tax or levy is
imposed by Statute, after the last stipulated date for the receipt of tender including extensions, if any
and the contractor thereupon necessarily and properly pays such taxes/levies, the contractor shall be
reimbursed the amount so paid, provided such payment, if any, is not, in the opinion of the Employer
(whose decision shall be final and binding on the contractor) attributable to delay in execution of work
within the control of the contractor.

The contractor shall keep books of accounts and other documents for the purpose of this condition as
may be necessary to clearly arrive at such amounts and shall allow inspection of the same by a duly
authorized representative of the Employer and further shall furnish such other information/document as
the Employer may require from time to time.

2.7 If the Relation Working in the Department:

The Contractor shall not be permitted to tender for works with the Employer office in which his near
relative is posted as Accountant or as an officer in any capacity as Engineer. He shall also intimate
the names of persons who are near relatives to any Gazetted Officer in the Institute or in the
Council who are working with him in any capacity or are subsequently employed by him. Any breach
of this condition by the Contractor shall render him liable to be removed from the approved list of
contractors of the Institute. If, however, the contractor is registered in any other ICAR Institute, he shall
be debarred from tendering for any breach of this condition.

NOTE: By the term “near relatives” is meant wife, husband, parents and grand parents, children

and grand children, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws.
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ii)

iii)

b)

iv)

2.8 Prohibition to Work as Contractor

No engineer of gazetted rank or other gazetted officer employed in engineering or administrative duties
in an engineering department of the Government of India shall work as a Contractor or employee of a
Contractor for a period of two years after his retirement from government service without the previous
permission of Government of India in writing. This contract is liable to be cancelled if either the
Contractor or any of his employees is found at any time to be such a person who had not obtained the
permission of Government of India as aforesaid, before submission of the tender or engagement in the
contractor's service, as the case may be.

2.9 Provisions of the Apprentices Act to be complied with:

The Contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders
issued there under from time to time. If he fails to do so, his failure will be a breach of the contract and
the Engineer may, in his discretion, cancel the contract. The Contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said Act.

3. Security for performance:
3.1 Performance Guarantee:

The Contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the contract
price in addition to other deposits mentioned elsewhere in the contract for his proper performance and
due fulfillment of the terms and conditions of the Contract, (not withstanding and/or without prejudice
to any other provisions in the contract) within period specified in Bid Data from the date of issue of
letter of acceptance. This period can be further extended by the Employer up to a maximum period as
specified in bidding data on written request of the contractor stating the reason for delays in procuring
the Bank Guarantee, to the satisfaction of the Employer. This guarantee shall be in the form of Cash (in
case guarantee amount is less than Rs. 25,000/-) or Deposit at Call receipt of any scheduled
bank/Banker's Cheque/Demand Draft/Pay Order of any scheduled bank (in case guarantee amount is
less than Rs. 25,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of
any Scheduled Bank in accordance with the form annexed hereto. In case a fixed deposit receipt is
furnished by the contractor to the Government as part of the performance guarantee and the Bank is
unable to make payment against the said fixed deposit receipt when demanded, the loss caused thereby
shall fall on the contractor and on demand the contractor shall forthwith furnish additional acceptable
security to the Government to make good the deficit.

The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days
thereafter. In case the time for completion of work gets enlarged, the Contractor shall get the validity of
Performance Guarantee extended to cover such enlarged time for completion of work.

After recording of the completion certificate for the work by the competent authority, the performance
guarantee shall be returned to the Contractor, without any interest.

The Employer shall not make a claim under the performance guarantee except for amounts to which
the Employer is entitled under the contract (not withstanding and/or without prejudice to any other
provisions in the Contract) in the event of:

Failure by the Contractor to extend the validity of the Performance Guarantee as described herein
above, in which event the Employer may claim the full amount of the Performance Guarantee.

Failure by the Contractor to pay the Employer any amount due, either as agreed by the contractor or
determined under any of the Clauses/Conditions of the Contract, within 30 days of the service of notice
to this effect by Employer.

In the event of the Contract being determined or rescinded under provision of any of the
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Clause/Condition of the Contract, the performance guarantee shall stand forfeited in full and shall be
absolutely at the disposal of the Employer.

All compensations or the other sums of money payable by the Contractor under the terms of this
contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or from
the interest arising there from, or from any sums which may be due to or may become due to the
Contractor by the Employer on any account whatsoever and in the event of his Security Deposit being
reduced by reason of any such deductions or sale as aforesaid, the Contractor shall within 10 days
make good in cash or fixed deposit receipt tendered by the State Bank of India or by Scheduled Banks
or Government Securities (if deposited for more than 12 months) endorsed in favour of the Employer,
any sum or sums which may have been deducted from, or raised by sale of his security deposit or any
part thereof. The security deposit shall be collected from the running bills of the Contractor at the rates
mentioned above and the Earnest money if deposited in cash at the time of tenders will be treated a
part of the Security Deposit.

Government papers tendered as security will be taken at 5% (five per cent) below its market price or at
its face value, whichever is less. The market price of Government paper would be ascertained by the
Employer at the time of collection of interest and the amount of interest to the extent of deficiency in
value of the Government paper will be withheld if necessary.

Government Securities will include all forms of Securities mentioned in rule No. 275 of the G.F. Rules
except fidelity bond. This will be subject to the observance of the condition mentioned under the rule
against each form of security.

The performance Guarantee shall be continuous and revolving for the whole of the warranty period. In
case, the Bank Guarantee is invoked during the warranty period, the Bank Guarantee shall be
replenished by an equal amount within 15 days by the contractor.

3.2 Recovery of Security Deposit:

In the alternative to deposit of Performance Guarantee under clause 3.1, the Employer may, in its
discretion which is final, agree to deduct a sum at the rate of 10% of the gross amount of each running
bill of the Contractor till the sum along with the sum already deposited as earnest money, will amount
to security deposit of 10% of the bid value of the work. Such deductions will be made and held by
Government by way of Security Deposit unless he/they has/have deposited the amount of Security at
the rate mentioned above in cash or in the form of Government Securities or fixed deposit receipts.

4. Execution of Work

4.1 Works To Be Executed In Accordance With Specifications, Drawings, Orders Etc.:

The Contractor shall execute the whole and every part of the work in the most substantial and
workmanlike manner both as regards materials and otherwise in every respect in strict accordance
with the specifications. The Contractor shall also conform exactly, fully and faithfully to the design,
drawings and instructions in writing in respect of the work signed by the Employer and the Contractor
shall be furnished free of charge one copy of the contract documents together with specifications,
designs, drawings and instructions as are not included in the standard specifications specified in
Bidding Data or in any Bureau of Indian Standard or any other, published standard or code or,
Schedule of Rates or any other printed publication referred to elsewhere in the contract.

The contractor shall comply with the provisions of the contract and with the care and diligence execute
and maintain the works and provide all labour and materials, tools and plants including for
measurements and supervision of all works, structural plans and other things of temporary or
permanent nature required for such execution and maintenance in so far as the necessity for providing
these, is specified or is reasonably inferred from the contract. The Contractor shall take full
responsibility for adequacy, suitability and safety of all the works and methods of construction.

4.2 Deviations/Variations Extent and Pricing:

The Employer shall have power (i) to make alteration in, omissions from, additions to, or substitutions
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i

(a)

(b)

for the original specifications, drawings, designs and instructions that may appear to him to be
necessary or advisable during the progress of the work, and (ii) to omit a part of the works in case of
non-availability of a portion of the site or for any other reasons and the Contractor shall be bound to
carry out the works in accordance with any instructions given to him in writing signed by the Employer

and such alterations, commissions, additions or substitutions shall form part of the contract as if
originally provided therein and any altered, additional or substituted work which the Contractor may be
directed to do in the manner specified above as part of the works, shall be carried out by the Contractor
on the same conditions in all respects including price on which he agreed to do the main work except as
here after provided.

The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the tendered value sum being ordered be extended, if requested by the Contractor, as follows:

In the proportion which the additional cost of the altered, additional or substituted work, bears to the

original tendered value plus
25% of the time calculated in (i) above or such further additional time as may be considered reasonable
by the Employer.

In the case of extra item(s) the Contractor may within fifteen days of receipt of order or occurrence of
the item(s) claim rates, supported by proper analysis, for the work and the Employer shall within one
month of the receipt of the claims supported by analysis, after giving consideration to the analysis of
the rates submitted by the Contractor, determine the rates on the basis of the market rates and the
Contractor shall be paid in accordance with the rates so determined.

In the case of substituted items, the rate for the agreement item (to be substituted) and substituted item
shall also be determined in the manner as mentioned in the aforesaid para.

If the market rate for the substituted item so determined is more than the market rate of the agreement
item (to be substituted), the rate payable to the Contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so increased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

If the market rate for the substituted item so determined is less than the market rate of the agreement
item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for
the agreement item (to be substituted) so decreased to the extent of the difference between the market
rates of substituted item and the agreement item (to be substituted).

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits
laid down in Bidding Data, the contractor may within fifteen days of receipt of order or occurrence of
the excess, claim revision of the rates, supported by proper analysis, for the work in excess of the above
mentioned limits, provided that if the rates so claimed are in excess of the rates specified in the
schedule of quantities the Employer shall within one month of receipt of the claims supported by
analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the
work in excess of the limits laid down in Bidding Data, and the Employer shall after giving notice to
the contractor within one month of occurrence of the excess and after taking into consideration any
reply received from him within fifteen days of the receipt of the notice, revise the rates for the work in
question within one month of the expiry of the said period of fifteen days having regard to the market
rates.
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iii)

iv)

The Contractor shall send to the Employer once every three months an up to date account giving
complete details of all claims for additional payments to which the Contractor may consider himself
entitled and of all additional work ordered by the Employer which he has executed during the

Preceding quarter, failing which the Contractor shall be deemed to have waived his right. However, the
Employer may authorize consideration of such claims on merits.

For the purpose of operating deviation limit as provided in the Bidding Data, the following works shall
be treated as works relating to foundation:

For buildings, compound walls plinth level or 1.2 meters (4 feet) above ground level whichever is
lower excluding items of flooring and D.P.C. but including base concrete below the floors.

For abutments, piers, retaining walls of culverts and bridges, walls of water reservoirs the bed of floor
level.

For retaining walls, where floor level is not determinate, 1.2 meters above the average ground level or
bed level.

For Roads, all items of excavation and filling including treatment of sub-base.

Any operation incidental to or necessarily has to be in contemplation of renderer while filing tender,
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule
of rates mentioned above, whether or not, specifically indicated in the description of the item and the
relevant specifications, shall be deemed to be included in the rates quoted by the tenderer or the
rate given in the said schedule of rates, as the case may be. Nothing extra shall be admissible for such
operations.

4.3 Action in Case Work not Done as per Specifications:

All works under or in course of execution or executed in pursuance of the contract shall at all times be
open and accessible to the inspection and supervision of the Employer, his authorized subordinates
incharge of the work and all the superior officers, officer of the Quality Control Organization of the
Department and of the Chief Technical Examiner’s Office, and the Contractor shall, at all times, during
the usual working hours and at all other times at which reasonable notice of the visit of such officers
has been given to the Contractor, either himself be present to receive orders and instructions or have a
responsible agent duly accredited in writing, present for that purpose. Orders given to the Contractor’s
agent shall be considered to have the same force as if they had been given to the Contractor himself.

If it shall appear to the Employer or his authorized subordinates in-charge of the work or to the
Engineer in charge of Quality Control or his subordinate officers or to the Chief Technical Examiner or
his subordinate officers, that any work has been executed with unsound, imperfect, or unskilful
workmanship, or with materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract the
Contractor shall, on demand in writing, which shall be made within six months of the completion of
the work from the Employer specifying the work, materials or articles complained of notwithstanding
that the same may have been passed, certified and paid for, forthwith rectify, or remove and
reconstruct the work so specified in whole or in part, as the case may require or as the case may be,
remove the materials or articles so specified and provide other proper and suitable materials or
articles at his own charge and cost. In the event of the failing to do so within a period specified by the
Employer in his demand aforesaid, then the Contractor shall be liable to pay compensation at the same
rate as under clause 8.2 of the contract (for non-completion of the work in time) for this default.

In such case the Employer may not accept the item of work at the rates applicable under the contract
but may accept such items at reduced rates as the competent authority may consider reasonable during
the preparation of on account bills or final bill if the item is so acceptable without detriment to the
safety and utility of the item and the structure or he may reject the work outright without any payment
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and/or get it and other connected and incidental items rectified, or removed and re-executed at the risk
and cost of the Contractor. Decision of the Employer to be conveyed in writing in respect of the same
will be final and binding on the Contractor.

4.4 Contractor Liable for Damages, Defects during Defects liability period:

If the Contractor or his working staff or servants shall break, deface, injure or destroy any part of
building in which they may be working, or any building, road, road kerb, fence, enclosure, water pipe,
cables, drains, electric or telephone post or wires, trees, grass or grassland, or cultivated ground
contiguous to the premises on which the work or any part is being executed, or if any damage shall
happen to the work while in progress, from any cause whatever or if any defect, shrinkage or other
faults appear in the work within the period as specified in the Bidding Document after a certificate
final or otherwise of its completion shall have been given by the Employer as aforesaid arising out of
defect or improper materials or workmanship, the Contractor shall upon receipt of a notice in writing
on that behalf make the same good at his own expense or in default, the Engineer cause the same to be
made good by other workmen and deduct the expense from any sums that may be due or at any time
thereafter may become due to the Contractor, or from his security deposit or the proceeds of sale
thereof or of a sufficient portion thereof. The security deposit of the Contractor shall not be refunded
before the expiry of defects liability period after the issue of the certificate final or otherwise, of
completion of work, or till the final bill has been prepared and passed whichever is later.

In case of Maintenance and Operation works of E&M services, the security deposit deducted from
Contractors shall be refunded within one month from the date of final payment or within one month
from the date of completion of the maintenance contract whichever is earlier.

4.5 Contractor Shall Supply Tools & Plants, etc:

The Contractor shall provide at his own cost all materials , plant, tools, appliances , implements, safety
equipments ,ladders, cordage, tackle, scaffolding and temporary works required for the proper
execution of the work, whether original, altered or substituted and whether included in the
specifications or other documents forming part of the contract or referred to in these conditions or not,
or which may be necessary for the purpose of satisfying or complying with the requirements of the
Employer as to any matter as to which under these conditions he is entitled to be satisfied, or which he
is entitled to require together with carriage therefore to and from the work. The Contractor shall also
supply without charge the requisite number of persons with the means and materials, necessary for the
purpose of setting out works, and counting, weighing and assisting the measurement for examination at
any time and from time to time of the work or materials. Failing his so doing, the same may be
provided by the Employer at the expense of the Contractor and the expenses may be deducted, from
any money due to the Contractor, under this contract or otherwise and/or from his security deposit or the
proceeds of sale thereof, or of a sufficient portions thereof.

4.6 Employment of Technical Staff and Employees:
Contractors Superintendence, Supervision, Technical Staff & Employees

The contractor shall provide all necessary superintendence during execution of the work and all along
thereafter as may be necessary for proper fulfilling of the obligations under the contract.

The contractor shall immediately after receiving letter of acceptance of the Bid and before
commencement of the work, intimate in writing to the Employer the name(s), qualifications,
experience, age, address(s) and other particulars along with certificates of the principal technical
representative to be in charge of the work and other technical representative(s) who will be supervising
the work. Minimum requirement of such technical representative(s) and their qualifications and
experience shall not be lower than specified in Bidding Document. The Employer shall within 3 days
ofreceipt of such communication intimate in writing his approval or otherwise of such representative(s)
to the contractor. Any such approval may at any time be withdrawn and in case of such withdrawal, the
contractor shall appoint another such representative(s) according to the provisions of this clause.
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Decision of the bid accepting authority shall be final and binding on the contractor in this respect. Such
a principal technical representative and other technical representative(s) shall be appointed by the
contractor soon after receipt of the approval from Employer and shall be available at site before start of
work.

All the provisions applicable to the principal technical representative under the clause will also be
applicable to other technical representative(s). The principal technical representative and other
technical representative(s) shall be present at the site of work for supervision at all times when any
construction activity is in progress and also present himself/themselves, as required, to the Employer
and/or his designated representative to take instructions. Instructions given to the technical
representative(s) shall be deemed to have the same post as if these have been given to the contractor.
The principal technical representative(s) shall be actually available at site fully during all stages of
execution of work, during recording/checking/test checking of measurement of works and whenever so
required by the Employer and shall also note down instructions conveyed by the Employer or his
designated representative(s) in the Site Order Book and shall affix his/their signature(s) in token of
noting down the instructions and in token of acceptance of measurements/checked measurements/test
checked measurements. The representative(s) shall not look after any other work. Substitutes, duly
approved by Employer of the work in similar manner as aforesaid shall be provided in event of absence
of any of the representative(s) by more than two days. If the Employer, whose decision in this respect is
final and binding on the contractor, is convinced that no such technical representative(s) is/are
effectively appointed or/is/are effectively attending or fulfilling the provision of this clause, a recovery
(non-refundable) shall be effected from the contractor as specified in Bidding Data and the decision of
the Employer as recorded in the Site Order Book and measurements recorded, checked/test checked in
Measurement Books shall be final and binding on the contractor.

Further if the contractor fails to appoint a suitable principal technical representative and/or other
technical representative(s) and if such appointed persons are not effectively present or are absent by
more than two days without duly approved substitute or do not discharge their responsibilities
satisfactorily, the Employer shall have full powers to suspend the execution of the work until such date
as a suitable other technical representative(s) is/are appointed and the contractor shall be held
responsible for the delay so caused to the work. The contractor shall submit a certificate of employment
of the technical representative(s) along with every on account bill/final bill and shall produce evidence
if at any time so required by the Employer.

The contractor shall provide and employ on the site only such technical assistants as are skilled and
experienced in their respective fields and such foremen and supervisory staff as are competent to give
proper supervision to the work.

The contractor shall provide and employ skilled, semiskilled and unskilled labour as is necessary for
proper and timely execution of the work. The minimum strength of trained and certified workers shall
be 5 % of the total strength employed. The accepted certification shall be granted by government
authorize organizations.

The Employer shall be at liberty to object to and require the Contractor to remove from the works any
person who in his opinion misconducts himself, or is incompetent or negligent in the performance of
his duties or whose employment is otherwise considered by the Employer to be undesirable. Such
person shall not be employed again at works site without the written permission of the Employer and
the persons so removed shall be replaced as soon as possible by competent substitutes.

5. Materials and Machineries

5.1 Materials to be provided by the Contractor:

The Contractor shall, at his own expense, provide all materials, required for the works other than those
which are stipulated to be supplied by the Employer.

The Contractor shall, at his own expense and without delay, supply to the Employer samples of
materials to be used on the work and shall get these approved in advance. All such materials to be
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provided by the Contractor shall be in conformity with the specifications laid down or referred to in the
contract. The Contractor shall, if requested by the Employer furnish proof, to the satisfaction of the
Employer that the materials so comply. The Employer shall within thirty days of supply of samples or
within such further period as he may require intimate to the Contractor in writing whether samples are
approved by him or not. If samples are not approved, the Contractor shall forthwith arrange to supply to
the Employer for his approval fresh samples complying with the specifications laid down in the
contract. When materials are required to be tested in accordance with specifications, approval of the
Employer shall be issued after the test results are received.

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and
shall not make use of or incorporate in the work any materials represented by the samples until the
required tests or analysis have been made and materials finally accepted by the Employer. The
Contractor shall not be eligible for any claim or compensation either arising out of any delay in the
work or due to any corrective measures required to be taken on account of and as a result of testing of
materials.

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the
Employer may require for collecting, and preparing the required number of samples for such tests at
such time and to such place or places as may be directed by the Employer and bear all charges and cost
of testing unless specifically provided for otherwise elsewhere in the contract or specifications. The
Employer or his authorized representative shall at all times have access to the works and to all
workshops and places where work is being prepared or from where materials, manufactured articles or
machinery are being obtained for the works and the Contractor shall afford every facility and every
assistance in obtaining the right to such access.

The Employer shall have full powers to require the removal from the premises of all materials which in
his opinion are not in accordance with the specifications and in case of default, the Employer shall be at
liberty to employ at the expense of the Contractor, other persons to remove the same without being
answerable or accountable for any loss or damage that may happen or arise to such materials. The
Employer shall also have full powers to require other proper materials to be substituted thereof and in
case of default, the Employer because the same to be supplied and all costs which may attend such
removal and substitution shall be borne by the Contractor.

5.2 Dismantled Material Govt. Property:
The Contractor shall treat all materials obtained during dismantling of a structure, excavation of the site
for a work, etc. as Government’s property and such materials shall be disposed off to the best
advantageof Government according to the instructions in writing issued by theEmployer.

5.3 Arrangement for Water for Construction:

The contractor(s) shall make his/their own arrangements for water required for the work and nothing
extra will be paid for the same. This will be subject to the following conditions:

1) That the water used by the Contractor(s) shall be fit for construction purposes to the satisfaction of the
Engineer.
i) The Engineer shall make alternative arrangements for supply of water at the risk and cost of

contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion
of the Engineer, unsatisfactory.

Water, if available, may be supplied to the contractor by the Employer subject to the following
conditions:-

1) The water charges @ 1% shall be recovered on gross amount of the work done.

i)  The contractor(s) shall make his/their own arrangement of water connection and laying of pipelines from
existing main source of supply.

iii) The Department do not guarantee to maintain uninterrupted supply of water and it will be incumbent on

27



R.W KVK & DT

iii)

the contractor(s) to make alternative arrangements for water at his/their own cost in the event of any
temporary break down in the Government water main so that the progress of his/their work is not held
up for want of water. No claim of damage or refund of water charges will be entertained on account of
such break down. Where there is no piped water supply arrangement and the water is taken by the
ContractorfromthewellsorhandpumpconstructedbytheGovernment,nochargeshallberecovered from the
Contractor on that account except the costs of pumping out such water, power, diesel, water pumps etc.
The Contractor shall, however, draw water at such hours of the day that it does not interfere with the
normal use for which the hand pumps and wells are intended. He will also be responsible for all
damage and abnormal repairs arising out of his use, the cost of which shall be recoverable from him.
The Employer shall be the final authority to determine the cost recoverable from the Contractor on this
account and his decision shall be binding on the Contractor. The Contractor shall be allowed to
construct temporary wells in Government land for taking water for construction purposes only after he
has got permission of the Employer in writing. No charges shall be recovered from the contractor on
this account, but the contractor shall be required to provide necessary safety arrangements to avoid any
accidents or damage to adjacent buildings, roads and service lines. He shall be responsible for any
accidents or damage caused due to construction and subsequent maintenance of the wells and shall
restore the ground to its original condition after the wells are dismantled on completion of the work.

5.4 Use of Asphaltic Material:

The Contractor agrees and undertakes to make arrangement for the supervision of the work by the firm
supplying the tar or bitumenused.

The Contractor shall collect the total quantity of tar or bitumen required for the work as per standard
formula, before the process of painting is started and shall hypothecate it to the Employer. If any
bitumen or tar remains unused on completion of the work on account of lesser use of materials in actual
execution for reasons other than authorized changes of specifications and abandonment of portion of
work, a corresponding deduction equivalent to the cost of unused materials as determined by the
Employer shall be made and the material return to the Contractors. Although the materials are
hypothecated to Government, the Contractor agrees and undertakes the responsibility for their proper
watch, safe custody and protection against all risks. The materials shall not be removed from site of
work without the consent of the Employer in writing.

The Contractor shall be responsible for rectifying defects noticed within a year from the date of
completion of the work and the portion of the security deposit relating to asphaltic work shall be
refunded after the expiry of this period.

6. Measurement and Payment
6.1 Measurements of Work Done:

Engineer shall, except as otherwise provided, ascertain and determine by measurement the value in
accordance with the contract of work done.

All measurement of all items having financial value shall be entered in Measurement Book and/or level
field book so that a complete record is obtained of all works performed under the contract.

All measurements and levels shall be taken jointly by the Engineer or his authorized representative and
by the contractor or his authorized representative from time to time during the progress of the work and
such measurements shall be signed and dated by the Engineer and the contractor or their
representatives in token of their acceptance. If the contractor objects to any of the measurements
recorded, a note shall be made to that effect with reason and signed by both the parties.

If for any reason the contractor or his authorized representative is not available and the work of
recording measurements is suspended by the Engineer or his representative, the Engineer shall not
entertain any claim from contractor for any loss or damages on this account. If the contractor or his
authorized representative does not remain present at the time of such measurements after the contractor
or his authorized representative has been given a notice in writing three (3) days in advance or fails to
countersign or to record objection within a week from the date of the measurement, then such
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measurements recorded in his absence by the Engineer or his representative shall be deemed to be
accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other
things necessary for measurements and recording levels. Except where any general or detailed
description of the work expressly shows to the contrary, measurements shall be taken in accordance
with the procedure set forth in the specifications notwithstanding any provision in the relevant Standard
Method of measurement or any general or local custom. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard method of
measurement issued by the Bureau of Indian Standards and if for any item no such standard is available
then a mutually agreed method shall be followed.

The Contractor shall give not less than seven days’ notice to the Employer or his authorized
representative in-charge of the work before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be
taken before the same is covered up or placed beyond the reach of measurement and shall not cover up
and place beyond reach of measurement any work without consent in writing of the Employer or his
authorized representative in-charge of the work who shall within the aforesaid period of seven days
inspect the work, and if any work shall be covered up or placed beyond the reach of measurements
without such notice having been given or the Employer’s consent being obtained in writing the same
shall be uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

Employer or his authorized representative may cause either themselves or through another officer of
the department to check the measurements recorded jointly or otherwise as aforesaid and all provisions
stipulated herein above shall be applicable to such checking of measurements or levels.

It is also a term of this contract that recording of measurements of any item of work in the
measurement book and/or its payment in the interim, on account or final bill shall not be considered as
conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve
the Contractor from liabilities from any over measurement or defects noticed till completion of the
defects liability period.

6.2 Intermediate Payment:

No payment shall be made for work, estimated to cost Rs. Two Lakh or less till after the whole of the
work shall have been completed and certificate of completion given. For works estimated to cost over
Rs. Two Lakh, the interim or running account bills shall be submitted by the Contractor for the work
executed on the basis of such recorded measurements on the format of the Department in triplicate on
or before the date of every month fixed for the same by the Employer. The Contractor shall not be
entitled to be paid any such interim payment if the gross work done together with net
payment/adjustment of advances for material collected, if any, since the last such payment is less than
Rs. Two Lakh, in which case the interim bill shall be prepared on the appointed date of the month after
the requisite progress is achieved. Employer shall arrange to have the bill verified by taking or causing
to be taken, where necessary, the requisite measurements of the work. In the event of the failure of the
Contractor to submit the bills, Engineer shall prepare or cause to be prepared such bills in which event
no claims whatsoever due to delays on payment including that of interest shall be payable to the
Contractor. Payment on account of amount admissible shall be made by the Employer certifying the
sum to which the Contractor is considered entitled by way of interim payment at such rates as decided
by the Employer. The amount admissible shall be paid by 14th working day after the day of
presentation of the bill by the Contractor to the Engineer together with the account of the material
issued by the department, or dismantled materials, if any. In the case of works outside the headquarters
of the Employer, the period of 14 working days will be extended to 21 working days.

All such interim payments shall be regarded as payment by way of advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the Employer relating to
the work done or materials delivered forming part of such payment, may be modified or corrected by
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any subsequent such certificate(s) or by the final certificate and shall not by itself be conclusive
evidence that any work or materials to which it relates is/are in accordance with the contract and
specifications. Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Employer under the contract or any of such payments be
treated as final settlement and adjustment of accounts or in any way vary or affect the contract.

Pending consideration of extension of date of completion, interim payments shall continue to be made
as herein provided without prejudice to the right of the Employer to take action under the terms of this
contract for delay in the completion of work, if the extension of date of completion is not granted by
the competent authority.

6.3 Completion Certificate and Completion Plans:

Within ten days of the completion of the work, the Contractor shall give notice of such completion to
the Employer and within thirty days of the receipt of such notice the Employer shall inspect the work
and if there is no defect in the work, shall furnish the Contractor with a final certificate of completion,
otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the
contractor and/or (b) for which payment will be made at reduced rates, shall be issued. But no final
certificate of completion shall be issued, nor shall the work be considered to be complete until the
contractor shall have removed from the premises on which the work shall be executed all scaffolding,
surplus materials, rubbish and all huts and sanitary arrangements required for his/their work people on
the site in connection with the execution of the works as shall have been erected or constructed by the
contractor(s) and cleaned off the dirt from all wood work, doors, windows, walls, floor or other parts of
the building, in, upon, or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof, and not until the work shall have been measured by
the Employer. If the contractor shall fail to comply with the requirements of this Clause as to removal
of scaffolding, surplus materials and rubbish and all huts and sanitary arrangements as aforesaid and
cleaning off dirt on or before the date fixed for the completion of work, the Employer may at the
expense of the contractor remove such scaffolding, surplus materials and rubbish etc., and dispose of
the same as he thinks fit and clean off such dirt as aforesaid, and the contractor shall have no claim in
respect of scaffolding or surplus materials as aforesaid except for any sum actually realized by the sale
thereof.

When the annual repairs and maintenance of works are carried out, the splashes and droppings from
white washing, colour washing, painting etc., on walls, floor, windows, etc. shall be removed and the
surface cleaned simultaneously with the completion of these items of work in the individual rooms,
quarters or premises etc. where the work is done without waiting for the actual completion of all the
other items of work in the contract. In case the Contractor fails to comply with the requirements of this
clause, the Employer shall have the right to get this work done at the cost of the Contractor either
departmentally or through any other agency. Before taking such action, the Employer shall give ten
days notice in writing to the contractor.

6.4 Payment of Final Bill:

The final bill shall be submitted by the Contractor in the same manner as specified in interim bills
within one months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Employer whichever is earlier. No further claims shall be
made by the Contractor after submission of the final bill and these shall be deemed to have been
waived and extinguished. Payments of those items of the bill in respect of which there is no dispute and
of items in dispute, for quantities and rates as approved by Employer, will, as far as possible be made
within a period of three months, the period being reckoned from the date of receipt of the bill by the
Engineer, complete with account of dismantled materials.

6.5 Release of Security Deposit after Labour Clearance:

Security Deposit of the work shall not be refunded till the Contractor produces a clearance
certificate from the Labour Officer. As soon as the work is virtually complete, the Contractor shall
apply for the clearance certificate to the Labour Officer under intimation to the Employer. The
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Employer, on receipt of the said communication, shall write to the Labour Officer to intimate if any
complaint is pending against the Contractor in respect of the work. If no complaint is pending, on
record till after 3 months after completion of the work and/or no communication is received from the
Labour Officer to this effect till six months after the date of completion, it will be deemed to have
received the clearance certificate and the Security Deposit will be released if otherwise due.

6.6 Secured Advance on non-Perishable Materials:

The Contractor, on signing an indenture in the form to be specified by the Employer, shall be entitled to
be paid during the progress of the execution of the work up to 75% of the assessed value of any
materials which are in the opinion of the Employer non-perishable, non-fragile and non-combustible
and are in accordance with the contract and which have been brought on the site in connection
therewith and are adequately stored and/or protected against damage by weather or other causes but
which have not at the time of advance been incorporated in the works. When materials on account of
which an advance has been made under this sub-clause are incorporated in the work, the amount of
such advance shall be recovered/deducted from the next payment made under any of the clause or
clauses of this contract. Such secured advance shall also be payable on other items of perishable nature,
fragile and combustible with the approval of the Employer provided the Contractor provides a
comprehensive insurance cover for the full cost of such materials. The decision of the Employer shall
be final and binding on the contractor in this matter. No secured advance, shall however, be paid on
high-risk materials such as ordinary glass, sand, petrol, diesel etc.

6.7 Compensation during Warlike Situation:

The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding,
temporary buildings and other things connected therewith shall be at the risk of the Contractor until the
work has been delivered to the Employer and a certificate from him to that effect obtained. In the event
of the work or any materials properly brought to the site for incorporation in the work being damaged
or destroyed in consequence of hostilities or warlike operation (i.e. war, border skirmishes, invasion,
act of foreign enemies, rebellion, revolution, insurrection of military or usurped powers, or civil war,
action against terrorist/ militants), the Contractor shall, when ordered (in writing) by the Employer to
remove any debris from the site, collect and properly stack or remove in store all serviceable materials
salvaged from the damaged work and shall be paid at the contract rates in accordance with the
provision of this agreement for the work of clearing the site of debris, stacking or removal of
serviceable material and for reconstruction of all works ordered by the Employer, such payments
being in addition to compensation up to the value of the work originally executed before being
damaged or destroyed and not paid for. In case of works damaged or destroyed but not already
measured and paid for, the compensation shall be assessed by the Employer. The Contractor shall be
paid for the damages/destruction suffered and for the restoring the material at the rate based on analysis
of rates tendered for in accordance with the provision of the contract. The certificate of the Employer
regarding the quality and quantity of materials and the purpose for which they were collected shall be
final and binding on all parties to this contract.

Provided always that no compensation shall be payable for any loss in consequence of hostilities or
warlike operations (a) unless the contractor had taken all such precautions against air raid as are
deemed necessary by the A.R.P. Officers or the Employer (b) for any material etc. not on the site of the
work or for any tools, plant, machinery, scaffolding, temporary building and other things not intended
for the work.

In the event of the contractor having to carry out reconstruction as aforesaid, he shall be allowed such
extension of time for its completion as is considered reasonable by the Employer.

7. Observance of Labour Regulation
7.1 Recovery of Compensation Paid to Workmen:

In every case in which by virtue of the provisions sub-section (1) of Section 12, of the Workmen’s
Compensation Act, 1923, Government is obliged to pay compensation to a workman employed by the
contractor, in execution of the works, Government will recover from the contractor, the amount of the
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compensation so paid; and, without prejudice to the rights of the Government under sub-section (2) of
Section 12, of the said Act, Government shall be at liberty to recover such amount or any part thereof
by deducting it from the security deposit or from any sum due by Government to the contractor
whether under this contract or otherwise. Government shall not be bound to contest any claim made
against it under sub-section (1) Section 12, of the said Act, except on the written request of the
contractor and upon his giving to Government full security for all costs for which Government might
become liable inconsequence of contesting such claim.

7.2 Ensuring Payment and Amenities to Workman, ff Contractor Fails:

In every case in which by virtue of the provisions of the Contract Labour (Regulation and Abolition)
Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 1971, Government is
obliged to pay any amounts of wages to a workman employed by the contractor in execution of the
works, or to incur any expenditure in providing welfare and health amenities required to be provided
under the above said Act and the rules under Clause 7.10 or under the Contractor’s Labour Regulations,
or under the Rules framed by Government from time to time for the protection of health and sanitary
arrangements for workers employed by Contractors, Government will recover from the contractor, the
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights
of the Government under sub-section(2) of Section 20, and sub-section (4) of Section 21, of the
Contract Labour (Regulation and Abolition) Act, 1970, Government shall be at liberty to recover such
amount or any part thereof by deducting it from the security deposit or from any sum due by
Government to the contractor whether under this contract or otherwise Government shall not be bound
to contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21,
of the said Act, except on the written request of the contractor and upon his giving to the Government
full security for all costs for which Government might become liable in contesting suchclaim.

7.3 Labour Laws to be complied:

The Contractor shall obtain a valid licence under the Contract Labour (R&A) Act 1970, and the
Contract Labour (Regulation and Abolition) Central Rules 1971, before the commencement of
the work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisions of the Child Labour (Prohibition and Regulation) Act,1986.

The contractor shall also comply with the provisions of the building and other Construction
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and other
Construction Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements shall attract the
penal provisions of this contract arising out of the resultant non-execution of the work.

No labour below the age of fourteen years shall be employed on the work.
7.4 Payment of Wages:

1) The Contractor shall pay to labour employed by him either directly or through sub-contractors,
wages not less than fair wages as defined in Contractor’s Labour Regulations or as per the
provisions of the Contract Labour (Regulation and Abolition) Act 1970 and the Contract
Labour (Regulation and Abolition) Central Rules, 1971, wherever applicable.

i) The Contractor shall, notwithstanding the provisions of any contract to the contrary, cause to
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by
his subcontractors in connection with the said work, as if the labour had been immediately
employed by him.

1ii) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the Contractor shall comply with or cause to be complied with
the contractor’s Labour Regulations made by Government from time to time in regard to
payment of wages, wage period, deductions from wages recovery of wages not paid and
deductions unauthorizedly made, maintenance of wage books or wage slips, publication of
scale of wages and other terms of employment, inspection and submission of periodical returns
and all other matters of the like nature or as per the provisions of the Contract Labour

32



R.W KVK & DT

iv)

b)

V)

vi)

vii)

viii)

ix)

(1)
2

(Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and Abolition)
Central Rules, 1971, wherever applicable.

a) The Employer concerned shall have the right to deduct from the moneys due to the contractor
any sum required or estimated to be required for making good the loss suffered by a worker or
workers by reason of non-fulfillment of the conditions of the contract for the benefit of the
workers, non-payment of wages or of deductions made from his or their wages which are not
justified by their terms of the contract or non-observance of the Regulations.

Under the provision of Minimum Wages (Central) Rules 1950, the contractor is bound to allow to the
labours directly or indirectly employed in the works one day rest for 6 days continuous work and pay
wages at the same rate as for duty. In the event of default, the Employer shall have the right to deduct
the sum or sums not paid on account of wages for weekly holidays to any labours and pay the same to
the persons entitled thereto from any money due to the contractor by the Employer concerned.

In the case of National Capital Territory of Delhi, however, as the all inclusive minimum daily wages
fixed under Notification of the Delhi Government No.F.12(162)MWO/DAB/43884-91, dated 31-12-
1979 as amended from time to time are inclusive of wages for the weekly day of rest, the question of
extra payment for weekly holiday would not arise.

The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages
Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes
Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition)
Act 1970, or the modifications thereof or any other laws relating thereto and the rules made there under
from time to time.

The contractor shall indemnify and keep indemnified Government against payments to be made under
and for the observance of the laws aforesaid and the Contractor’s Labour Regulations without prejudice
to his right to claim indemnity from his sub-contractors.

The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed
to be a breach of this contract.

Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage,
such wage shall be paid by the Contractor to the workmen directly without the intervention of Jamadar
and that Jamadar shall not be entitled to deduct or recover any amount from the minimum wage
payable to the workmen as and by way of commission or otherwise.

The contractor shall ensure that no amount by way of commission or otherwise is deducted or
recovered by the Jamadar from the wage of workmen.

7.5 Arrangement for Safety Provisions:

In respect of all labour directly or indirectly employed in the work for the performance of the
Contractor’s part of this contract, the Contractor shall at his own expense arrange for the safety
provisions as per. Safety Code framed from time to time and shall at his own expense provide for all
facilities in connection therewith. In case the Contractor fails to make arrangement and provide
necessary facilities as aforesaid, he shall be liable to pay a penalty of Rs.500/- for each default and in
addition the Employer shall be at liberty to make arrangement and provide facilities as aforesaid and
recover the costs incurred in that behalf from the Contractor.

7.6 Submission of Labour Return:

The contractor shall submit by the 4th and 19th of every month, to the Engineer a true statement
showing in respect of the second half of the preceding month and the first half of the current month
respectively:-

the number of labours employed by him on the work,

their working hours,
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3)
“4)

)

the wages paid to them,

the accidents that occurred during the said fortnight showing the circumstances under which they
happened and the extent of damage and injury caused by them, and

the number of female workers who have been allowed maternity benefit according to Clause 7.8 and
the amount paid to them.

Failing which the Contractor shall be liable to pay to Government, a sum not exceeding Rs.500/- for
each default or materially incorrect statement. The decision of the Employer shall be final in deducting
from any bill due to the Contractor the amount levied as fine and be binding on the contractor.

7.7 Rules Framed by Govt. to be complied:

In respect of all labour directly or indirectly employed in the works for the performance of the
Contractor's part of this contract, the Contractor shall comply with or cause to be complied with all the
rules framed by Government from time to time for the protection of health and sanitary arrangements
for workers employed by the contractors.

7.8 Leave and Pay Regulations:
Leave and pay during leave shall be regulated as follows:-
Leave:

in the case of delivery - maternity leave not exceeding 8 weeks, 4 weeks up to and including the day of
delivery and 4 weeks following that day,

in the case of miscarriage — up to 3 weeks from the date of miscarriage.
Pay:

in the case of delivery - leave pay during maternity leave will be at the rate of the women’s average
daily earnings, calculated on total wages earned on the days when full time work was done during a
period of three months immediately preceding the date on which she gives notice that she expects to be
confined or at the rate of Rupee one only a day whichever is greater.

in the case of miscarriage - leave pay at the rate of average daily earning calculated on the total wages
earned on the days when full time work was done during a period of three months immediately
preceding the date of such miscarriage.

Conditions for the grant of Maternity Leave:

No maternity leave benefit shall be admissible to a woman unless she has been employed for a total
period of not less than six months immediately preceding the date on which she proceeds on leave.

The contractor shall maintain a register of Maternity (Benefit) in the Prescribed Form , and the same
shall be kept at the place of work.

7.9 Default of any of the Provisions of Contractors’ Labour Regulations:

In the event of the contractor(s) committing a default or breach of any of the provisions , Contractor’s
Labour Regulations and Model Rules for the protection of health and sanitary arrangements for the
workers as amended from time to time or furnishing any information or submitting or filing any
statement under the provisions of the above Regulations and Rules which is materially incorrect,
he/they shall, without prejudice to any other liability, pay to the Govt. a sum not exceeding Rs.500/- for
every default, breach or furnishing, making, submitting, filing such materially incorrect statements and
in the event of the contractor(s) defaulting continuously in this respect, the penalty may be enhanced to
Rs.200/- per day for each day of default subject to a maximum of 5 per cent of the estimated cost of the
work put to tender. The decision of the Employer shall be final and binding on the parties.
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Should it appear to the Engineer that the contractor(s) is/are not properly observing and complying with
the provisions of the Contractor’s Labour Regulations and Model Rules and the provisions of the
Contract Labour (Regulation and Abolition) Act 1970, and the Contract Labour ( R& A) Central Rules
1971, for the protection of health and sanitary arrangements for work-people employed by the
contractor(s) (hereinafter referred as “the said Rules”) the Employer shall have power to give notice in
writing to the contractor(s) requiring that the said Rules be complied with and the amenities prescribed
therein be provided to the work-people within a reasonable time to be specified in the notice. If the
contractor(s) shall fail within the period specified in the notice to comply with and/observe the said
Rules and to provide the amenities to the work-people as aforesaid, the Employer shall have the power
to provide the amenities hereinbefore mentioned at the cost of the contractor(s). The contractor(s) shall
erect, make and maintain at his/their own expense and to approved standards all necessary tents and
sanitary arrangements required for his/their work-people on the site in connection with the execution of
the works, and if the same shall not have been erected or constructed, according to approved standards,
the Employer shall have power to give notice in writing to the contractor(s) requiring that the said tents
and sanitary arrangements be remodeled and/or reconstructed according to approved standards, and if
the contractor(s) shall fail to remodel or reconstruct such huts and sanitary arrangements according to
approved standards within the period specified in the notice, the Employer shall have the power to
remodel or reconstruct such huts and sanitary arrangements according to approved standards at the cost
of the contractor(s).

7.10 Provision of Tents, Water Supply to the Labourer:

The contractor(s) shall at his/their own cost provide his/their labour with following facilities

a) Sufficient numbers of tents.

b) Sufficient numbers of latrines and urinals covered by tents.
) Sufficient quantity of water for drinking and other purposes.
d) Proper drainage and sanitation.

7.11 Removal of Contractor’s Employee:

The Employer may require the contractor to dismiss or remove from the site of the work any person or
persons in the contractors’ employ upon the work who may be incompetent or misconduct himself and
the contractor shall forthwith comply with such requirements.

8. Operation of contract
8.1 Time and Extension for Delay:

The time allowed for execution of the Works as specified in the Bidding data or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works shall
commence from such time period as mentioned in letter of acceptance or from the date of handing over
of the site whichever is later. If the Contractor commits default in commencing the execution of the
work as aforesaid, Government shall without prejudice to any other right or remedy available in law, be
at liberty to forfeit the earnest money & performance guarantee absolutely.

As soon as possible after the Contract is concluded the Contractor shall submit a Time and Progress
Chart and get it approved by the Employer. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by
agreement between the Employer and the Contractor and further to ensure good progress during the
execution of the work, the contractor shall in all cases complete the work as per the schedule.

If the work(s) be delayed by:-

Force majeure events, or
Abnormally bad weather, or
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iii)

iv)

V)

vi)

)

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike (excluding by Party’s employees) or lockout
(excluding by Party’s employees), affecting any of the trades employed on the work, or

delay on the part of other contractors or tradesmen engaged by Employer in executing work not
forming part of the Contract, or

any other cause which, in the absolute discretion of the authority mentioned in Bidding Data is beyond
the Contractor’s control and not brought about at the instance of the Contractor claiming to be affected
by such event. Then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Employer but shall nevertheless use constantly his
best endeavors to prevent or make good the delay and shall do all that may be reasonably required to
the satisfaction of the Employer to proceed with the works. Request for rescheduling of work and
extension of time, to be eligible for consideration, shall be made by the Contractor in writing within
fourteen days of the happening of the event causing delay on the prescribed form. The Contractor may
also, if practicable, indicate in such a request the period for which extension is desired. In any such
case the authority mentioned in Bidding Data may give a fair and reasonable extension of time. Such
extension shall be communicated to the Contractor by the Employer in writing, within 2 months of the
date of receipt of such request. Non application by the contractor for extension of time shall not be a
bar for giving a fair and reasonable extension by the Employer and this shall be binding on the
contractor.

8.2 Compensation For Delay :

If the contractor fails to maintain the required progress in terms of clause 8.1 or to complete the work
and clear the site on or before the contract or extended date of completion, he shall, without prejudice
to any other right or remedy available under the law to the Government/Council/Institute on account of
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the
competent authority (whose decision in writing shall be final and binding) may decide on the amount of
tendered value of the work for every completed day/week (as applicable) that the progress remains
below that specified in Clause 8.1 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been
specified.

Compensation @ 1.0 % per week of delay

for delay of work to be computed on per day basis for repairs work

up to Rs. 10 Lakh and for all other works 0.5%

of the contract value per week of delay subject

to maximum of 10% of contract value.
Provided always that the total amount of compensation for delay to be paid under this Condition shall
not exceed 10% of the Bid Value of work or of the Bid Value of the item or group of items of work for
which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor
under this or any other contract with the Government.

8.3 When Contract Can Be Determined:

Subject to other provisions contained in this clause, the Employer may, without prejudice to his any
other rights or remedy against the Contractor in respect of any delay, inferior workmanship, any claims
for damages and/or any other provisions of this contract or otherwise, and whether the date of
completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Employer a notice in writing to rectify, reconstruct or replace
any defective work or that the work is being performed in an inefficient or otherwise improper or un-
workmanlike manner shall omit to comply with the requirement of such notice for a period of seven

36



R.W KVK & DT

iii)

vi)
vii)

b)

days there after.

If the contractor being a company shall pass a resolution or the court shall make an order that the
company shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if
circumstances shall arise which entitle the court or the creditor to appoint a receiver or a manager or
which entitle the court to make a winding up order.

If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Employer (which shall be final
and binding) he will be unable to secure completion of the work by the date for completion and
continues to do so after a notice in writing of seven days from the Employer.

If the contractor fails to complete the work within the stipulated date or items of work with individual
date of completion, if any stipulated, on or before such date(s) of completion and does not complete
them within the period specified in a notice given in writing in that behalf by the Employer.

If the contractor persistently neglects to carry out his obligations under the contract and/or commits
default in complying with any of the terms and conditions of the contract and does not remedy it or
take effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by
the Employer.

If the contractor commits any acts mentioned in Clause2.1 hereof; or

If the work is not started by the contractor within 1/8th of the stipulated time.

When the contractor has made himself liable for action under any one or more of the cases aforesaid,
the Employer on behalf of the President of India shall have powers:

To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing
to the contractor under the hand of the Employer shall be conclusive evidence). Upon such
determination or rescission, the Earnest Money Deposit, Security Deposit already recovered and
Performance Guarantee under the contract shall be liable to be forfeited and shall be absolutely at the
disposal of the Government/ the Employer.

After giving notice to the contractor to measure up the work of the contractor and to take such whole,
or the balance or part thereof, as shall be un-executed out of his hands and to give it to another
contractor to complete the work. The contractor, whose contract is determined or rescinded as above,
shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Employer, the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
materials or entered into any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is taken under any of the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Employer has certified in writing
the performance of such work and the value payable in respect thereof and he shall only be entitled to
be paid the value so certified.

8.4 Foreclosure of Contract due to Abandonment or Reduction In Scope of Work:

If at any time after acceptance of the bid, the Employer/ Government shall decide to abandon or reduce
the scope of the works for any reason whatsoever and hence not require the whole or any part of the
works to be carried out, the Employer shall give notice in writing to that effect to the contractor and the
contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of
compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the works in full but which he did not derive in consequence of the
foreclosure of the whole or part of the works. The contractor shall be paid at contract rates full amount
for works executed at site and, in addition, a reasonable amount as certified by the Engineer for the
items hereunder mentioned which could not be utilized on the work to the full extent in view of the
foreclosure:
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i)

ii)

iii)

iv)

ii)

iii)

1v)

vi)

vii)

Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts,
staff quarters and site office; storage accommodation and water storage tanks.

Government shall have the option to take over contractor’s materials or any part thereof either brought
to site or of which the contractor is legally bound to accept delivery from suppliers (for incorporation in
or incidental to the work) provided, however, Government shall be bound to take over the materials or
such portions thereof as the contractor does not desire to retain. For materials taken over or to be taken
over by Government, cost of such materials as detailed by Engineer shall be paid. The cost shall,
however, take into account purchase price, cost of transportation and deterioration or damage which
may have been caused to materials whilst in the custody of the contractor.

Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his
other works, whichever is less. If T & P are not transported to either of the said places, no cost of
transportation shall be payable.

Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent
necessary.

The contractor shall, if required by the Engineer furnish to him books of account, wage books, time
sheets and other relevant documents and evidence as may be necessary to enable him to certify the
reasonable amount payable under this condition.

The reasonable amount of items on (i), (iii) and (iv) above shall not be in excess of 2% of the cost of
the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per
accepted bid less the cost of work actually executed under the contract and less the cost of contractor’s
materials at site taken over by the Government as per item (ii) above. Provided always that against any
payments due to the contractor on this account or otherwise, the Employer shall be entitled to recover
orbe credited with any outstanding balances due from the contractor for advance paid in respect of any
tool, plants and materials and any other sums which at the date of termination were recoverable by the
Government from the contractor under the terms of the contract.

8.5 Cancellation of Contract in Full or Part:
If Contractor:

at any time makes default in proceeding with the works or any part of the work with the due diligence
and continues to do so after a notice in writing of 7 days from the Employer; or

commits default to complying with any of the terms and conditions of the contract and does not remedy
it or take effective steps to remedy it within 7 days after a notice in writing is given to him in that
behalf by the Employer; or

fails to complete the works or items of work with individual dates of completion, on or before the
date(s) of completion, and does not complete them within the period specified in a notice given in
writing in that behalf by the Employer; or

shall offer or give or agree to give to any person in Government service or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or
for having done or forborne to do any act in relation to the obtaining or execution of this or any other
contract for Government; or

shall enter into a contract with Government in connection with which commission has been paid or
agreed to be paid by him or to his knowledge, unless the particulars of any such commission and the
terms of payment thereof have been previously disclosed in writing to the Accepting
Authority/Employer; or

shall obtain a contract with Government as a result of wrong tendering or other non-bonafide methods
of competitive tendering; or

being an individual, or if a firm, any partner thereof shall at any time be adjudged insolvent or have a
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viii)

(a)

(b)

receiving order or order for administration of his estate made against him or shall take any proceedings
for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation or
reconstruction) under any Insolvency Act for the time being in force or make any conveyance or
assignment of his effects or composition or arrangement for the benefit of his creditors or purport so to
do, or if any application be made under any Insolvency Act for the time being in force for the
sequestration of his estate or if a trust deed be executed by him for benefit of his creditors; or

being a company, shall pass a resolution or the Court shall make an order for the winding up of the
company, or a receiver or manager on behalf of the debenture holders or otherwise shall be appointed
or circumstances shall arise which entitle the Court or debenture holders to appoint a receiver or
manager; or

shall suffer an execution being levied on his goods and allow it to be continued for a period of 21 days;
or

assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials not
to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts
to assign, transfer sublet or otherwise parts with the entire works or any portion thereof without the
prior written approval of the Accepting Authority;

The Accepting Authority may, without prejudice to any other right or remedy which shall have accrued
or shall accrue hereafter to Government, by a notice in writing, cancel the contract as a whole or only
such items of work in default from the Contract.

The Employer shall on such cancellation by the Accepting Authority have powers to:

Take possession of the site and any materials, constructional plant, implements, stores, etc., thereon;
and/or

Carry out the incomplete work by any means at the risk and cost of the contractor.

On cancellation of the contract in full or in part, the Employer shall determine what amount, if any, is
recoverable from the contractor for completion of the works or part of the works or in case the works or
part of the works is not to be completed, the loss or damage suffered by Government. In determining
the amount, credit shall be given to the contractor for the value of the work executed by him up to the
time of cancellation, the value of contractor’s materials taken over and incorporated in the work and
use of plant and machinery belonging to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the works or part of
the works or the excess loss or damages suffered or may be suffered by Government as aforesaid after
allowing such credit shall without prejudice to any other right or remedy available to Government in
law be recovered from any moneys due to the contractor on any account, and if such moneys are not
sufficient, the contractor shall be called upon in writing and shall be liable to pay the same within 30
days.

If the contractor shall fail to pay the required sum within the aforesaid period of 30 days, the Employer
shall have the right to sell any or all of the contractors’ unused materials, constructional plant,
implements, temporary buildings, etc. and apply the proceeds of sale thereof towards the satisfaction of
any sums due from the contractor under the contract and if thereafter there be any balance outstanding
from the contractor, it shall be recovered in accordance with the provisions of the contract.

Any sums in excess of the amounts due to Government and unsold materials, constructional plant, etc.,
shall be returned to the contractor, provided always that if cost or anticipated cost of completion by
Government of the works or part of the works is less than the amount which the contractor would have
been paid had he completed the works or part of the works, such benefit shall not accrue to the
contractor.

8.6 Termination of Contract after Death of Contractor:

Without prejudice to any of the rights or remedies under this contract, if the Contractor dies, the
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Director, ICAR-NDRI, Karnal on behalf of the President of Indian Council of Agricultural
Research shall have the option of terminating the contract without compensation to the Contractor.

9. Dispute Resolution Mechanism:

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of
the specifications, design, drawings and instructions here-in before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question, claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications,
estimates, instructions, orders or these conditions or otherwise concerning the works or the execution or
failure to execute the same whether arising during the progress of the work or after the cancellation,
termination, completion or abandonment thereof shall be dealt with as mentioned hereinafter:

9.1 Dispute Resolution Board

If any dispute arises between the Employer and the Contractor in connection with, or arising out of, the
Contract or the execution of the Works, whether during the execution of the Works or after their
completion and whether before or after the repudiation or other termination of the Contract, including
any disagreement by either party with any action, inaction, opinion, instruction, determination,
certificate or valuation of the Engineer, the matter in dispute shall, in the first place, be referred to the
dispute resolution board here in after called “the board.”

The board shall comprise of members as defined in the bidding data. The board at its discretion may
co-opt any other Officer, if in its opinion, it may help in resolving the dispute. Either party may refer a
dispute to the Board. The board shall give a decision in writing within 30 days of reference of dispute.

Either party may refer a written decision of the board. If neither party refers the disputes to arbitration
within 30 days, the board’s decision will be final and binding.

Employer at its discretion may change any of the member of the board.
9.2 Arbitration:

Any dispute in respect of which the recommendation, if any, of the dispute resolution board has not
become final and binding shall be finally settled in accordance with the provisions of the Arbitration
and Conciliation Act, 1996 or any statutory modifications or re-enactment thereof and the rules made
there under and for the time being in force. The arbitrator shall have full power to open up, review and
revise any decision, and any recommendation of the conciliator related to the dispute.

A Sole Arbitrator shall be appointed by the appointing authority as defined in contract data within 30
days of receipt of request from either party. If the arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any reason whatsoever, another arbitrator shall
be appointed in the manner aforesaid. Such person shall be entitled to proceed with same reference
from the stage at which it was left by his predecessor.

It is a term of this contract that the arbitrator shall adjudicate only such disputes as are referred to him
by the appointing authority and give separate award against each dispute and claim referred to him and
in all cases the arbitrator shall give reasons for the award. If any fees is payable to the arbitrator, these
shall be paid equally by both the parties.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference on
the date he issues notice to both the parties calling them to submit their statement of claims and
counterstatement of claims. The venue of the arbitration shall be such place in India as may be fixed by
the arbitrator in his sole discretion.

Neither party shall be limited in the proceedings before such arbitrator to the evidence nor did
arguments put before the conciliator for the purpose of obtaining its recommendation/decision. No
recommendation shall disqualify conciliator or Employer from being called as a witness and giving
evidence before the arbitrator on any matter whatsoever relevant to the dispute.
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10. Miscellaneous provisions:

()

(if)

(i)

(iv)

V)

(vi)

(vii)

(viii)

(ix)

“Nothing contained in this Contract shall be construed as establishing or creating between the
Parties, a relationship of master and servant or principal and agent.

Any failure or delay on the part of any Party to exercise right or power under this Contract shall
not operate as waiver thereof.

The Contractor/Consultant shall notify the Employer/ the Government of India of any material
change in their status, in particular, where such change would impact on performance of
obligations under this Contract.

Each member/constituent of the Contractor/Consultant, in case of a consortium, shall be jointly
and severally liable to and responsible for all obligations towards the Employer/Government for
performance of works/services including that of its Associates/Sub Contractors under the
Contract.

The Contractor/Consultant shall at all times indemnify and keep indemnified the
Employer/Government of India against all claims/damages etc. for any infringement of any
Intellectual Property Rights (IPR) while providing its services under the Project.

The Contractor/Consultant shall at all times indemnify and keep indemnified the
Employer/Government of India against any claims in respect of any damages or compensation
payable in consequences of any accident or injury sustained or suffered by its (the
Contractor’s/Consultant’s) employees or agents or by any other third Party resulting from or by
any action, omission or operation conducted by or on behalf of the Contractor/Consultant.

The Contractor/ Consultant shall at all times indemnify and keep indemnified the
Employer/Government of India against any and all claims by Employees, Workman,
Contractors, sub-contractors, suppliers, agent(s), employed engaged or otherwise working for
the Contractor, in respect of wages, salaries, remuneration, compensation or the like.

All claims regarding indemnity shall survive the termination or expiry of the Contract.

It is acknowledged and agreed by all Parties that there is no representation of any type, implied
or otherwise, of any absorption, regularization, continued engagement or concession or
preference for employment of persons engaged by the (Contractor/Consultant) for any
engagement, service or employment in any capacity in any office or establishment of the
Government of India or the Employer.

11. Laws Governing the Contract:

This contract shall be governed by the Laws of India for the time being in force.

41



R.W KVK & DT

el S

14.
15.

16.
17.

18.

19.

20.

21.
22.

23.

24.

25.

26.

27.

ART III (A)
GENERAL CONDITIONS OF CONTRACT

TERMS AND CONDITIONS FOR CONDUCTING WORKS

All tools and plants, equipments , scaffolding etc will be arranged by the contractor at his own cost.

Work will be carried out under the control of the Maintenance Engineer

Work should be started immediately on receipt of the work order.

The contractor will be strictly responsible to the true intent of the specifications in regard to the workmanship and the
diligent execution of the contract. The contractor shall execute the whole and every part of the work in the most substantial
and workman like manner both as regards the materials and otherwise in every respect in strict accordance with the
specifications.

The contractor shall give or provide all necessary constant and whole time superintendence during the execution of the work.
Payment will be made after satisfactory completion of the work. Contractor can claim Running Payment bills also when-
ever necessary.

The contractor should submit a bill in duplicate for making the running/final payment.

Actual quantities of completed and accepted work shall only be paid.

No Claim shall be entertained on account of the increasing price of labour due to any cause whatsoever.

If there is any loss to the Institute Property or material supplied to the contractor due to the negligence of the part of the
contractor or his worker, the same will be recovered from him.

. The work may be cancelled at any stage, ifthejobisnotfoundsatisfactoryasperthespecificationsoftheworkorder.

Director NDRI, reserves the right to cancel the order at any stage without assigning any reason.

Any additions/alterations in the scope of work can be done by the Institute at any stage. In case of any dispute, decision of
the Director, NDRI will be final.

All disputes /litigations, if any, shall be subject to Karnal jurisdiction only.

The contractor is required to carry out the work by adopting all the safety measures. In case of any accident to his worker,

he will be solely responsible for the loss.

The contractor should comply with the provisions/guidelines of Labour laws.

The contractor shall comply with all legal orders and directions given from time to time by any local or public authorities

and shall pay out of his own money the fees or charges to which he may be liable.

Income Tax etc. as applicable will be deducted from the Contractor’s bill.

Contractor may apply for the electric connection, if required, and the electricity charges will be borne by the contractor. If
the electricity charges are not deposited by the contractor with the NDRI, cashier against Electricity Bill then the same will
be deducted from the his bill.

Contractor will have to clear the site of work after completion of the job. The concerned contractor will remove all unused
material/ malba etc. from the site.

No claim will be entertained on account of any natural calamity/act of God.

In case of any sub-standard work done by the contractor, the decision of the Director, NDRI, Karnal regarding the reduction
as well as justification thereof in respect of the rate for sub-standard work, will be final and shall not be open for arbitration.
The splashes and droppings of the white washing/colour washing, painting, cement mortar etc., fallen on floor,
doors/windows etc. during the execution of work, shall be removed by the contractor and the surface will be cleaned
properly after completion of the work at his own cost &arrangement.

The contractor shall provide all materials required for the works at his own expense, other than those which are stipulated
to be supplied by the Institute/Government.

The contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not make use of or
incorporate in the work any materials represented by the samples until the required tests or analysis have been made and
materials finally accepted by the Engineer-in-charge.

The Contractor shall treat all materials obtained during dismantling of any structure at work-site etc. as Government property
and all such materials shall be deposited with NDRI as per instructions of the Engineer-in-charge.

In every case in which by virtue of the provisions of the Contract Labour( Regulation and Abolition) Act, 1970 and the
Contract Labour( Regulation and Abolition) Central Rules, 1971 Government is obliged to pay any amounts of wages to
workman employed by the contractor in execution of the works, or to incur any expenditure in providing welfare and health
amenities required to be provided under the above said Act, or under the Rules framed by Government from time to time for
the protection of health and sanitary arrangements for workers employed by Contractors, Government will recover from the
Contractors the amount of wages so paid or the amount of expenditure so incurred and without prejudice to the rights of the
Government under sub-section (2) of Section 20, and sub-section (4) of Section 21, of the Contract Labour( Regulation and
abolition) Act 1970. Government shall be at liberty to recover such amount or any part thereof by deducting it from the
security deposit or from any sum due by Government to the contractor whether under this contract or otherwise. Government
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26.

27.

28.

29.
30.

31

32.

33.
34.

35.

36.

37.

shall not be bound to contest any claim made against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of
the said Act, except on the written request of the contractor and upon his giving to the Government full security for all costs
for which Government might become liable in contesting such claim.

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970 and the Contract Labour (Regulation
and Abolition) Central Rules 1971, before the commencement of the work, and continue to have a valid license until the
completion of the work. The contractor shall also abide by the provisions of the Child Labour Act (Prohibition and
Regulation) Act1986.

The Contractor shall also comply with the provisions of the building and the other Construction workers (Regulation of
Employment & Conditions of Service) Act, 1996 and the building and other Construction workers Welfare Cess Act,1996.

Any failure to fulfill these requirements of the contract by the contractor, shall attract the penalty clause of this contract arising
out of the resultant non-execution of the work.

No child-labour shall be employed by the contractor at the work.

The contractor shall pay to labour employed by him either directly or through sub- contractors, wages not less than fair wages
as per the provision of the Contract Labour(Regulation and Labour Abolition) Act, 1970 and the contract Labour(Regulation
and Abolition) Central Rules, 1971, whichever applicable.

The contractor shall, not withstanding the provisions of any contract to the contrary, cause to be paid fair wages to labour

indirectly engaged on the work including any labour engaged by his sub-contractors in connection with the said work in the
same manner as if the labour had been immediately employed by him.
The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor any sum required or
estimated to be required for making good the loss suffered by a worker or workers by reason of non-fulfillment of any of the
condition of the contract for the benefit of the workers, non-payment of wages or of deductions made from his or their wages
which are not justified by their terms of the contract or non-observance of the Regulation.
The water charges @ 1% shall be recovered on gross amount of the work done.
The contractor shall make his own arrangements of water connection and laying of pipe line from the existing main source of
water supply.
The department do not guarantee to maintain un-interrupted supply of water and it will be incumbent on the contractor to
make alternative arrangements for water at his own cost and arrangement in the event of any temporary breakdown in the
government water mains so that the progress of work is not held up for want of water. No claim of damage or refund of water
charges will be entertained on account of such break down.
The contractor shall maintain the cement register and make daily entries of cement consumption. He will report to the
Engineer-in-Charge whenever cement is brought by him for the work at site.
The contractor will be responsible for the safe storage of the material issued to him or arranged by him for the work. Any
pilferage by him or his worker will be recovered from him and will also be debarred from carrying out any work in the
institute in future.

39 The contractor shall keep necessary books of account and other documents for the purpose of inspection as may be necessary

and shall allow inspection of the same by a duly authorized representative of the Govt./NDRI and further shall furnish such
other information/document as may be required.

40. No Work shall be carried out on Sundays and authorized holiday without the prior approval of the Engineer-in-Charge in writing.

I/c Civil Wing of M.E.Section.

(Dr J. K. Dabas)

Maintenance Engineer
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halb o e

10.

11.

12.
13.
14.
15.
16.
17.
18.
19.
20.
21.

22.
23.

Note:

PART I1I (B)

SPECIAL CONDITIONS OF CONTRACT

TERMS AND CONDITIONS FOR CONDUCTING WORKS

Work will be carried out under the control of Maintenance Engineer.

Actual quantities of completed and accepted work shall only be paid.

No Claim shall be entertained on account of increasing price of labour due to any cause what soever.
The work may be cancelled at any stage, if the job is not found satisfactory as per the

specifications of the work order.

Bid validity will be 60 days after opening of the bid.

Director ICAR-NDRI, reserves the right to cancel the order at any stage without assigning any reason.

All disputes /litigations, if any, shall be subject to Karnal jurisdiction.

Please indicate if you are registered with any Govt. organization; and, if registered, furnish all relevant details.
Copy of the enlistment certificate with CPWD/Govt. Dept.

Please state whether business dealings with you presently stand banned by any Government organization; and if so,
furnish relevant details. Copy of self declaration — No Blacklisting

Bidders are advised that one bidder cannot represent two suppliers or quote on their behalf in a particular tender.
Specifications mentioned in Firm’s Brochure will only be acceptable.

Contractor may apply for the separate electric connection if required necessary and the electricity

charges will be deducted from his bill. The splashes and droppings from white washing colour

washing, painting etc., on walls, floor, doors & windows etc. shall be removed and the surface should

be cleaned properly.

The contractor shall maintain the cement register and make daily entries of cement consumption. He

will report to the Engineer-in-Charge whenever cement is brought by him for the work at site.

The contractor shall provide such recesses, holes, openings etc. as directed by the Engineer-in-Charge

as required for the Electrical/Sanitary work and nothing shall be payable on this account.

No Work shall be carried out on Sundays and authorized holiday without the prior approval of the

Director in writing.

All the material like cement etc. required for the execution of the work shall be arranged by the

contractor at his own cost.

All the participating bidders should be complying with GST provisions enacted by Govt. of India from

the date of 1% July, 2017.

Please furnish Bid Security Declaration.

Please furnish Tender Acceptance letter

Please furnish copy of PAN No.

Please furnish Bank details.

Please attach work order already issued for 2 years.

Please furnish certificate of registration with the labour department of Haryana.

Please furnish the copy of ITR for last 2 years.

The The above said details/certificates should be given on firm’s letter head.

Signature of Asstt. Admn.Officer (ME)
For and on Behalf of Director, ICAR- NDRI, Karnal
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PART - IV

TECHNICAL SPECIFICATIONS

Work will be carried out as per CPWD Specifications
Bill Of Quantity

NATIONAL DAIRY RESEARCH INSTITUTE, KARNAL.

Maintenance Section Division-Civil Wing

Estimate for Repair of Tilted wall of Room No 236, First floor, FR&M.C at NDRI Karnal .’

Scope of work:-1 Dismentalling of tilted brick wall

2. Cleaning of old bricks and reusing the same .

3.New bricks to be used if required .

4. Suporting existing r.c.c. slab with jacks and supports etc for saftey .
5 Inside and outside complete plastring of wall .

6 Inside complete distempering of room and outside exterior painting .
18 mm plastering repairing in celing .

Completion time 60 days After work order .

work in cement mortar
Same bricks as S.Nol

7|
Nsro Description Unit Qty Rate Total
Demolishing brick work manually/ by mechanical
means including stacking of serviceable material .
and disposal of unserviceable material within 50
1/15. . . . .
1 metres lead as per direction of Engineer-in-charge | cum 12.44
7- Dimension of wall 8x4x0.43 including parapet
Removing mortar from bricks and cleaning bricks
including stacking within a lead of 50 m (stacks of
cleaned bricks shall be measured): From brick
P/15.8. ) Num |6220.00

Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to fleor V
3/6.4.]level in all shapes and sizes in Cement mortar 1:4|CUM 6.22
(1 cement : 4 coarse sand) New brick work

Brick work with common burnt clay F.P.S. (non
modular) bricks of class designation 7.5 in
superstructure above plinth level up to floor V
level in all shapes and sizes in Cement mortar 1:4
(1 cement : 4 coarse sand)

Note :50% quantity taken from item no 1

5.4.1-24 CumM 6.22

Half brick masonry with common burnt clay F.P.S. (non modular)
bricks of class designation 7.5 in superstructure above plinth

5 level up to floorV level. Cement mortar 1:3 (1 cement :3 coarse samM 8.00
sand)

15 mm cement plaster on the rough side of single
|or half brick wall of mix 1:4 (1 cement: 4 fine

| 3.2.1-9sand) Out side wall dimension 8x5 m including samMm 40.00
parapet wall
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7/13.
1.1-
999

12 mm cement plaster of mix :

1:4 (1 cement: 4 fine sand)

For inside of Room wall

Note :- Rates for height upto 10m from ground
level in less otherwise stated.

saM

32.00

Finishing walls with Acrylic Smooth exterior paint
of required shade New work (Two or more coat
applied @ 1.67 Itr/10 sgm over and including
priming coat of exterior primer applied@ 2.20
kg/10 sqm)

For outside painting and parapet of wall portion

sQM

104

Distempering with oil bound washable distemper
of approved brand and manufacture to give an
even shade : New work (two or more coats) over
and including water thinnable priming coat with
cement primer .

SQMm

106.00

10

Regrading terracing of mud phaska covered with
tiles or brick, in cement mortar by dismantling
tiles or bricks, removing mud plaster,preparing
the surface of mud phaska to proper siope,
relaying mud plaster gobri leaping and tiles or
bricks, grouted in cement mortar 1:3 (1 cement :
3 fine sand), including replacing unserviceable
tilesor bricks with new ones and disposal of
serviceable material to the dumping ground (the
cost of the new tiles or brick excluded), all
complete as per.direction of Engineer-in-Charge.

sQM

10.00

11

Providing gola 75x75 mm in cement concrete
1:2:4 (1 cement : 2coarse sand : 4 stone
aggregate 10 mm and down gauge), including
finishing with cement mortar 1:3 (1 cement : 3
fine sand) as per

standard design : In 75x75 mm deep chase .

METRE

30.00

12

Providing and laying brick tiles over roofs,
grouted with cement mortar 1:3 (1 cement : 3
fine sand) mixed with 2% of integral
waterproofing compound by weight of cement,
over 12 mm layer of ementmortar 1:3 (1 cement :
3 fine sand) and finished neat: With common
burnt clay F.P.S. (non modular) brick tilesof class
designation

sSQM

5.00
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13

Providing and fixing double scaffolding system
(cup lock type) onthe exterior side, up to seven
story height made with 40 mm diaM.S. tube 1.5
m centre to centre, horizontal & vertical tubes
joiningwith cup & lock system with M.S. tubes,
M.S. tube challies, M.S.clamps and M.S. staircase
system in the scaffolding for working

platform etc. and maintaining it in a serviceable
condition for therequired duration as approved
and removing it there after .Thescaffolding
system shall be stiffened with bracings, runners,
connection with the building etc wherever
required for inspection ofwork at required
locations with essential safety features for the
workmen etc. complete as per directions and
approval of Engineerin-charge .The elevational
area of the scaffolding shall be measured

for payment purpose .The payment will be made
once irrespective ofduration of scaffolding. sqm
285.00 Note: - This item to be used for
maintenance work judicially,

necessary deduction for scaffolding in the existing
item to be done.

saoM

176.00

14

Providing extra support for First floor slab with
jacks and m.s purline etc for saftey and complete
support of existing slab etc.

5/13.1

18 mm cement plaster in two coats under layer
12 mm thick cement

plaster 1:5 (1 cement : 5 coarse sand) finished
with a top layer 6 mm

thick cement plaster 1:6 (1 cement : 6 fine sand).

sgm

10.00

16

Neat cement punning. sqm 67.80

sqm

74.00

17/5.8

Reinforced cement concrete work in vertical and
horizontal fins individually

or forming box louvers, facias and eaves boards
above plinth level up to

floor five level, excluding the cost of centering,
shuttering, finishing and

reinforcement with 1:1.5:3 (1 cement : 1.5 coarse
sand(zone-ll1) derived

from natural sources : 3 graded stone aggregate
20mm nominal size

derived from natural sources).

cum

1.50
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Centering and shuttering including strutting,
propping etc. and removal

of form for5.9.13 Vertical and horizontal fins sgm 10.00
individually or forming box louvers

band, facias and eaves boards sgqm 1100.40

18/5.
9.13

Steel reinforcement for R.C.C. work including
straightening, cutting,bending, placing in position
and binding all complete above plinth level.

9/5.22 KG 100.00

Providing and applying plaster of paris putty of 2
mm thickness overplastered surface to prepare
the surface even and smooth complete. samM 188.00

.0/13.2

Total Amount

Note :- all tax and charges deducted as per rule
2. G.S.T. @ 18 Percent is incuded

3. All tool and plants, saftey equipment will be
arranged by contractor at own risk and cost

4 Advice to visit at site and go through with site
requirements

Summary of Works:-
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Bidding data )Part vi

1) Repair of Tilted Wall of Room No.236, First Floor,FR & MC Section at ICAR-NDRI,Karnal

Name and address of the employer: Director, National Dairy Research Institute, Karnal (on behalf of
President, Indian Council of Agricultural Research)

Period of bid validity: 60 Days

Amount of security @ 5% of the bid value

Deadline for submission of bids: 16.10.2023

Venue, time and date of bid opening: 11.00 AM. on 18.10.2023_in the office of

Maintenance Section, ICAR-NDRI, Karnal.
Standard form and amount of performance guarantee acceptable to the employer 5% of the Bid Price
Security Deposit: 5% of Bid Price

Bill of Quantities (as per standard form)

Clause3.1 i) Time allowed for submission of Performance Guarantee
from the date of issue of letter of acceptance. 15days
i) Maximum allowable extension beyond the period
provided) above 10days
Clause4.1 Specifications to be followed

for execution of work

Clause4.2 Maximum percentage for quantity of items of work to be executed beyond
which rates are to be determined in accordance with Clauses —4.2.

Deviation Limit shall apply for building work  : 10%
Deviation Limit shall apply for foundation work: 10%
Clause4.3 Competent Authority for deciding reduced rates:

Asstt. Admn.Officer.
(on behalf of Director, ICAR- NDRI, Karnal)

Clause 4.4
Defects Liability Period : 180 days
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Clause 8.1

Authority to give fair and reasonable

Extension of time for completion of work: Director, ICAR-NDRI,Karnal
Clause 8.2

Competent authority for fixing compensation: Director, ICAR-NDRI
Clause9.1 Dispute resolution board shall consists of following members

1. Joint Director (Research),ICAR-NDRI Chairman

2. Assistant Engineer (Civil),CPWD,Karnal Member

3. C. A.O., ICAR-NDRI, Karnal Member

Clause9.2

Appointing authority for Arbitrator: Director, ICAR-NDRI.Karnal
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PART-VII
SAFETY CODE

Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the
ground at contractor own cost and arrangement if not taken in b.o.q , or from solid construction
except such short period work as can be done safely from ladders. When a ladder is used, an extra
mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials as
well, suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given
an inclination not steeper than % to 1(% horizontal and 1 vertical.)

Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an
overhead support or erected with stationary support shall have a guard rail properly attached or bolted,
braced and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding
or staging and extending along the entire length of the outside and ends there of with only such opening
as may be necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to
prevent it from swaying from the building or structure.

Working platforms, gangways and stairways should be so constructed that they should not sag unduly
or unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.)
above ground level or floor level, they should be closely boarded, should have adequate width and
should be suitably fastened as described in (2) above.

Every opening in the floor of a building or in a working platform shall be provided with suitable means
to prevent the fall of person or materials by providing suitable fencing or railing whose minimum
height shall be 90 cm.(31t.)

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width
between side rails in rung ladder shall in no case be less than 29 cm. (11'4") for ladder upto and
including 3 m. (10 ft.) in length. For longer ladders, this width should be increased at least %4 for each
additional 30 cm. (1 foot) of length. Uniform step spacing of not more than 30 cm shall be kept.

Adequate precautions shall be taken to prevent danger from electrical equipment. No materials on any
of the sites or work shall be so stacked or placed as to cause danger or inconvenience to any person or
the public. The contractor shall provide all necessary fencing and lights to protect the public from
accident and shall be bound to bear the expenses of defense of every suit, action or other proceedings at
law that may be brought by any person for injury sustained owing to neglect of the above precautions
and to pay any damages and cost which may be awarded in any such suit, action or proceedings to any
such person or which may, with the consent of the contractor, be paid to compensate any claim by any
such person.

Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied
with at least one ladder for each 30 m. (100 ft.) in length or fraction thereof Ladder shall extend from
bottom of the trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches
which are 1.5 m. (5ft.) or more in depth shall be stepped back to give suitable slope or securely held by
timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be
placed within 1.5 m. (5ft.) of the edges of the trench or half of the depth of the trench whichever is
more. Cutting shall be done from top to bottom. Under no circumstances undermining or undercutting
shall be done.

Demolition -Before any demolition work is commenced and also during the progress of the work,

All roads and open areas adjacent to the work site shall either be closed or suitably protected

No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by
the operator shall remain electrically charged.
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iii)

a)

b)

d)

e)

g)
h)

)

)
k)

All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion
or flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials
as to render it unsafe.

All necessary personal safety equipment as considered adequate by the Employer should be kept
available for the use of the person employed on the site and maintained in a condition suitable for
immediate use, and the contractor should take adequate steps to ensure proper use of equipment by
those concerned: - The following safety equipment shall invariably be provided.

Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with
protective footwear and protective goggles.

Those engaged in white washing and mixing or stacking of cement bags or any material which is
injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eye-shields.

Stone breaker shall be provided with protective goggles and protective clothing and seated at
sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in active use, the contractors shall
ensure that the manhole covers are opened and ventilated at least for an hour before the workers are
allowed to get into the manholes, and the manholes so opened shall be cordoned off with suitable
railing and provided with warning signals or boards to prevent accident to the public. In addition, the
contractor shall ensure that the following safety measures are adhered to:-

Entry for workers into the line shall not be allowed except under supervision of the JE or any other
higher officer.

At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before
any man is allowed to enter into the manhole for working inside.

Before entry presence of Toxic gases should be tested by inserting wet lead acetate paper which
changes colour in the presence of such gases and gives indication of their presence.

Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, no
Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.

Safety belt with rope should be provided to the workers. While working inside the manholes such rope
should be handled by two men standing outside to enable him to be pulled out during emergency.

The area should be barricaded or cordoned of by suitable means to avoid mishaps of any kind. Proper
warning signs should be displayed for the safety of the public whenever cleaning works are undertaken
during night or day.

No smoking or open flames shall be allowed near the blocked manhole being cleaned.

The malba obtained on account of cleaning of blocked manholes and sewer lines should be
immediately removed to avoid accidents on account of slippery nature of the malba.

Workers should not be allowed to work inside the manhole continuously. He should be given rest
intermittently. The Employer may decide the time up to which a worker may be allowed to work
continuously inside the manhole.

Gas masks with Oxygen Cylinder should be kept at site for use in emergency.

Air-blowers should be used for flow of fresh air through the manholes. Whenever called for portable air
blowers are recommended for ventilating the manholes. The Motors for these shall be vapour proof and
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D

p)

vi)

of totally enclosed type. Non sparking gas engines also could be used but they should be placed at least
2 metres away from the opening and on the leeward side protected from wind so that they will not be a
source of friction on any inflammable gas that might be present.

The workers engaged for cleaning the manholes/sewers should be properly trained before allowing
working in the manhole.

The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non
sparking tools safety lights and gas masks and portable air blowers (when necessary). They must be
supplied with barrier cream for anointing the limbs before working inside the sewer lines.

Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full
weight on it to guard against insecure fastening due to corrosion of the rung fixed to main hole well.

If a man has received a physical injury, he should be brought out of the sewer immediately and
adequate medical aid should be provided to him.

The extent to which these precautions are to be taken depend on individual situation but the decision of
theEmployerregardingthestepstobetakeninthisregardinanindividualcasewillbefinal.

The Contractor shall not employ men and women below the age of 18 years on the work of painting
with products containing lead in any form. Wherever men above the age of 18 are employed on the
work of lead painting, the following precaution should be taken:-

No paint containing lead or lead products shall be used except in the form of paste or readymade paint.

Suitable face masks should be supplied for use by the workers when paint is applied in the form of
spray or a surface having lead paint is dry rubbed and scraped.

Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided
to enable the working painters to wash during and on the cessation of work.

The Contractor shall not employ women and men below the age of 18 on the work of painting with
product containing lead in any form. Wherever men above the age of 18 are employed on the work of
lead painting, the following principles must be observed for such use:

(1) White lead, sulphate of lead or product containing these pigment, shall not be used in painting

ii)

iii)

1v)

vi)

vii)

viii)

operation except in the form of pastes or paint ready for use.

Measures shall be taken, wherever required in order to prevent danger arising from the application of a
paint in the form of spray.

Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry
rubbing down and scraping.

Adequate facilities shall be provided to enable working painters to wash during and on cessation of
work.

Overall shall be worn by working painters during the whole of working period.

Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by
painting materials.

Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently
verified by medical man appointed by the Employer.

The Employer may require, when necessary medical examination of workers.

Instructions with regard to special hygienic precautions to be taken in the painting trade shall be
distributed to working painters.

53



R.W KVK & DT

10.

11.

iii)

12.

13.

14.

15.

16.

When the work is done near any place where there is risk of drowning, all necessary equipments should
be provided and kept ready for use and all necessary steps taken for prompt rescue of any person in
danger and adequate provision, should be made for prompt first aid treatment of all injuries likely to be
obtained during the course of the work.

Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform
to the following standards or conditions:-

(a) These shall be of good mechanical construction, sound materials and adequate strength and
free from patent defects and shall be kept repaired and in good working order.
Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable
quality and adequate strength, and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person under the
age of 21 years should be in charge of any hoisting machine including any scaffolding winch or give
signals to operator.

In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used
in hoisting or as means of suspension, the safe working load shall be ascertained by adequate means.
Every hoisting machine and all gear referred to above shall be plainly marked with the safe working
load. In case of a hoisting machine having a variable safe working load each safe working load and the
condition under which it is applicable shall be clearly indicated. No part of any machine or any gear
referred to above in this paragraph shall be loaded beyond the safe working load except for the purpose
of testing.

In case of departmental machines, the safe working load shall be notified by the Electrical Employer.
As regards contractor’s machines the contractors shall notify the safe working load of the machine to
the Employer whenever he brings any machinery to site of work and get it verified by the Electrical
Engineer concerned.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should
be provided with efficient safeguards. Hoisting appliances should be provided with such means as will
reduce to the minimum the risk of accidental descent of the load. Adequate precautions should be taken
to reduce to the minimum the risk of any part of a suspended load becoming accidentally displaced.
When workers are employed on electrical installations which are already energized, insulating mats,
wearing apparel, such as gloves, sleeves and boots as may be necessary should be provided. The
worker should not wear any rings, watches and carry keys or other materials which are good
conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in
safe condition and no scaffold, ladder or equipment shall be altered or removed while it is in use.
Adequate washing facilities should be provided at or near places of work.

These safety provisions should be brought to the notice of all concerned by display on a notice board at
a prominent place at work spot. The person responsible for compliance of the safety code shall be
named therein by the contractor.

To ensure effective enforcement of the rules and regulations relating to safety precautions the
arrangements made by the contractor shall be open to inspection by the Labour Officer or Employer of
the department or their representatives.

Notwithstanding the above clauses from (1) to (15) there is nothing in these to exempt the contractor
from the operations of any other Act or Rule in force in the Republic of India.
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PART-VIII

MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS FOR
WORKERS
1. APPLICATION

These rules shall apply to all buildings and construction works in which twenty or more workers are
ordinarily employed or are proposed to be employed in any day during the period during which the
contract work is in progress.

2. DEFINITION

Work place means a place where twenty or more workers are ordinarily employed in connection with
construction work on any day during the period during which the contract work is in progress.

3. FIRST-AID FACILITIES

1) At every work place there shall be provided and maintained, so as to be easily accessible during
working hours, first-aid boxes at the rate of not less than one box for 150 contract labouror part thereof
ordinarily employed.

i) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the
following equipment:-

a) For work places in which the number of contract labour employed does not exceed 50-

Each first-aid box shall contain the following equipments:-

6 small sterilized dressings.

3 medium size sterilized dressings.

3 large size sterilized dressings.

3 large sterilized burn dressings.

1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine.

1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the

label.

1 snake bite lancet.

1 (30 gms.) bottle of potassium permanganate crystals.

1 pair scissors.

0. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice Service and Labour
Institutes, Government of India.

11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin.
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= O *® A

12. Ointment for burns.
13. A bottle of suitable surgical antiseptic solution.
b) For work places in which the number of contract labour exceed 50.

Each first-aid box shall contain the following equipments.

1. 12 small sterilized dressings.

2. 6 medium size sterilized dressings.

3. 6 large size sterilized dressings.

4, (15 gms.) packets sterilized cotton wool.

5. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine.

6. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the
label.

7. 1 roll of adhesive plaster.

8. 1 snake bite lancet.

9. 1 (30 gms.) bottle of potassium permanganate crystals.

10. 1 pair scissors.
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11.

12.
13.
14.

vii)

viii)

1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour
Institutes /Government of India.

A bottle containing 100 tablets (each of 5 gms.) of aspirin.

Ointment for burns.

A bottle of suitable surgical antiseptic solution.

Adequate arrangements shall be made for immediate recoupment of the equipment when necessary.
Nothing except the prescribed contents shall be kept in the First-aid box.

The first-aid box shall be kept in charge of a responsible person who shall always be readily available
during the working hours of the workplace.

A person in charge of the First-aid box shall be a person trained in First-aid treatment, in the work
places where the number of contract labour employed is 150 or more.

In work places where the number of contract labour employed is 500 or more and hospital facilities are
not available within easy distance from the works. First-aid posts shall be established and run by a
trained compounder. The compounder shall be on duty and shall be available at all hours when the
workers are at work.

Where work places are situated in places which are not towns or cities, a suitable motor transport shall
be kept readily available to carry injured person or person suddenly taken ill to the nearest hospital.

DRINKINGWATER

In every work place, there shall be provided and maintained at suitable places, easily accessible to
labour, a sufficient supply of cold water fit for drinking.

Where drinking water is obtained from an intermittent public water supply, each workplace shall be
provided with storage where such drinking water shall be stored.

Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or
other source of pollution. Where water has to be drawn from an existing well which is within such
proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated before
water is drawn form it for drinking. All such wells shall be entirely closed in and be provided with a
trap door which shall be dust and waterproof.

A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only
for cleaning or inspection which shall be done at least once a month.

WASHINGFACILITIES

In every workplace adequate and suitable facilities for washing shall be provided and maintained for
the use of contract labour employed therein.

Separate and adequate cleaning facilities shall be provided for the use of male and female workers.
Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition.
LATRINES ANDURINALS

Latrines shall be provided in every work place on the following scale namely:-

Where female are employed there shall be at least one latrine for every 25females.

Where males are employed, there shall be at least one latrine for every 25males.

Provided that where the number of males or females exceeds 100, it shall be sufficient if there is one
latrine for 25 males or females as the case may be up to the first 100, and one for every 50 thereafter.
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iv)

b)

V)

vi)

b)

vii)

viii)

(ix)

Note:

Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a
proper door and fastenings.

Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-
resisting non-absorbent materials and shall be cement washed inside and outside at least once a
year, Latrines shall not be of a standard lower than bore hole system.

a) Where workers of both sexes are employed, there shall be displayed outside each block of

latrine and urinal, a notice in the language understood by the majority of the workers i.e. “For Men
only” or “For Women Only” as the case maybe.

The notice shall also bear the figure of a man or of a woman, as the case maybe.

There shall be at least one urinal for male workers up to 50 and one for female workers up to fifty
employed at a time, provided that where the number of male or female workmen, as the case may be
exceeds 500, it shall be sufficient if there is one urinal for every 50 males or females up to the first 500
and one for every 100 or part thereafter.

a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary
condition at all times.

Latrines and urinals other than those connected with a flush sewage system shall comply with
the requirements of the Public Health Authorities.

Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the
latrines and urinals.

Disposal of excreta: - Unless otherwise arranged for by the local sanitary authority, arrangements for
proper disposal of excreta by incineration at the work place shall be made by means of a suitable
incinerator. Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a
pucca tank prepared for the purpose and covering it with a 15 cm. layer of waste or refuse and then
covering it with a layer of earth for a fortnight (when it will turn to manure).

The contractor shall at his own expense, carry out all instructions issued to him by the Employer to
effect proper disposal of night soil and other conservancy work in respect of the contractor’s workmen
or employees on the site. The contractor shall be responsible for payment of any charges which may be
levied by Municipal or Cantonment Authority for execution of such on his behalf.

The work will be carried out after following MHA guidelines to prevent COVID-19.

7.

PROVISION OF SHELTER DURINGREST

At every place there shall be provided, free of cost, four suitable sheds, two for meals and the other two for rest
separately for the use of men and women labour. The height of each shelter shall not be less than 3 metres (10
ft.) from the floor level to the lowest part of the roof. These shall be kept clean and the space provided shall be
on the basis of 0.6 sq.m. (6 sft) per head. Provided that the Employer may permit subject to his satisfaction, a
portion of the building under construction or other alternative accommodation to be used for the purpose.

8.

i)

ii)

CRECHES

At every work place, at which 20 or more women worker are ordinarily employed, there shall be
provided two rooms of reasonable dimensions for the use of their children under the age of six years.
One room shall be used as a play room for the children and the other as their bedroom.

The rooms shall be provided with suitable and sufficient openings for light and ventilation. There shall
be adequate provision of sweepers to keep the places clean.
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iii)

iv)

iii)

iv)

vi)

Vvii)

viii)

b)

xii)

xiii)

XVvi)

The contractor shall supply adequate number of toys and games in the play room and sufficient number
of cots and beddings in the bedroom.

The contractor shall provide one ayaa to look after the children in the creche when the number
of women workers does not exceed 50 and two when the number of women workers exceeds50.

The use of the rooms earmarked as créches shall be restricted to children, their attendants and mothers
of thechildren.

CANTEENS

In every work place where the work regarding the employment of contract labour is likely to continue
for six months and where in contract labour numbering one hundred or more is ordinarily employed, an
adequate canteen shall be provided by the contractor for the use of such contract labour.

The canteen shall be maintained by the contractor in an efficient manner.

The canteen shall consist of at least a dining hall, kitchen, storeroom, pantry and washing places
separately for workers and utensils.

The canteen shall be sufficiently lighted at all times when any person has access to it.

The floor shall be made of smooth and impervious materials and inside walls shall be lime-washed or
colour washed at least once in each year. Provided that the inside walls of the kitchen shall be lime-
washed every four months.

The premises of the canteen shall be maintained in a clean and sanitary condition.

Waste water shall be carried away in suitable covered drains and shall not be allowed to accumulate so
as to cause nuisance.

Suitable arrangements shall be made for the collection and disposal of garbage.

The dining hall shall accommodate at a time 30 per cent of the contract labour working at a time.

The floor area of the dining hall, excluding the area occupied by the service counter and any furniture
except tables and chairs shall not be less than one square meter (10 sft) per diner to be accommodated
as prescribed in sub-Rule9.

a)Aportionofthedininghallandservicecountershallbepartitionedoffandreservedforwomen workers in
proportion to their number.

Washing places for women shall be separate and screened to secure privacy.

Sufficient tables stools, chair or benches shall be available for the number of diners to be
accommodated as prescribed in sub-Rule9.

a) 1. There shall be provided and maintained sufficient utensils crockery, furniture and any other
equipments necessary for the efficient running of the canteen.

The furniture utensils and other equipment shall be maintained in a clean and hygienic condition.

Suitable clean clothes for the employees serving in the canteen shall be provided and maintained.
A service counter, if provided, shall have top of smooth and impervious material.
Suitable facilities including an adequate supply of hot water shall be provided for the cleaning of
utensils and equipments.
Thefoodstuffsandotheritemstobeservedinthecanteenshallbeinconformitywiththenormal habits of
the contract labour.
The charges for food stuffs, beverages and any other items served in the canteen shall be based on ‘No
profit, No loss’ and shall be conspicuously displayed in the canteen.
In arriving at the price of foodstuffs, and other article served in the canteen, the following items shall
not be taken into consideration as expenditure namely:-
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a) The rent of land and building.

b) The depreciation and maintenance charges for the building and equipments provided for the canteen.

c) The cost of purchase, repairs and replacement of equipments including furniture, crockery, cutlery and
utensils.

d) The water charges and other charges incurred for lighting and ventilation.

e) The interest and amounts spent on the provision and maintenance of equipments provided for the

canteen.

xvii)  The accounts pertaining to the canteen shall be audited once every 12 months by registered accountant
sand auditors.

10. ANTI-MALARIJALPRECAUTIONS

The contractor shall at his own expense, conform to all anti-malarial instructions given to him by the Employer
including the filling up of any borrow pits which may have been dug by him.

11. The above rules shall be incorporatedinthecontractsandinnoticesinvitingtendersandshallfroman
integral part of the contracts.

12. AMENDMENTS

Government may, from time to time, add to or amend these rules and issue directions - it may consider
necessary for the purpose of removing any difficulty which may arise in the administration thereof.

I/c Civil Wing of M.E.Section.

(Dr J. K. Dabas)

Maintenance Engineer
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PART IX
CONTRACTOR’S LABOUR REGULATIONS

SHORT TITLE

These regulations may be called Contractors Labour Regulations.

2.

i)

DEFINITIONS

Workman means any person employed by contractor directly or indirectly through a subcontractor to
do any skilled, semiskilled or unskilled manual, supervisory, technical or clerical work for hire or
reward, whether the terms of employment are expressed or implied but does not include any person:-

Who is employed mainly in a managerial or administrative capacity: or

Who, being employed in a supervisory capacity draws wages exceeding five hundred rupees per
mensem or exercises either by the nature of the duties attached to the office or by reason of powers
vested in him, functions mainly of managerial nature :or

Who is an out worker, that is to say, person to whom any article or materials are given out by or on
behalf of the principal employers to be made up cleaned, washed, altered, ornamental finished, repaired
adopted or otherwise processed for sale for the purpose of the trade or business of the principal
employers and the process is to be carried out either in the home of the out worker or in some other
premises, not being premises under the control and management of the principal employer.

No person below the age of 14 years shall be employed to act as a workman.

ii)

iii)

iii)

b)

Fair Wages means wages whether for time or piece work fixed and notified under the provisions of the
Minimum Wages Act from time to time.

Contractors shall include every person who undertakes to produce a given result other than a mere
supply of goods or articles of manufacture through contract labour or who supplies contract labour for
any work and includes a sub-contractor.

i) Wages shall have the same meaning as defined in the Payment of Wages Act.

1) Normally working hours of an adult employee should not exceed 9 hours a day. The working
day shall be so arranged that inclusive of interval for rest, if any, it shall not spread over more than12
hours on any day.

When an adult worker is made to work for more than 9 hours on any day or for more than 48 hours in
any week, he shall be paid over time for the extra hours put in by him at double the ordinary rate of
wages.

a) Every worker shall be given a weekly holiday normally on a Sunday, in accordance with the
provisionsoftheMinimumWages(Central)Rules1 960asamendedfromtimetotimeirrespectiveof whether
such worker is governed by the Minimum Wages Act or not.

Where the minimum wages prescribed by the Government under the Minimum Wages Act are not
inclusive of the wages for the weekly day of rest, the worker shall be entitled to rest day wages at the
rate applicable to the next preceding day, provided he has worked under the same contractor for a
continuous period of not less than 6days.

Where a contractor is permitted by the Employer to allow a worker to work on a normal weekly
holiday, he shall grant a substituted holiday to him for the whole day on one of the five days
immediately before or after the normal weekly holiday and pay wages to such worker for the work
performed on the normal weekly holiday at over time rate.
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4.

v)

V)

Vvii)

viii)

ix)

xi)

(i)
(a)
(b)

(©

DISPLAY OF NOTICE REGARDING WAGES ETC.

The contractor shall before he commences his work on contract, display and correctly maintain and
continue to display and correctly maintain in a clear and legible condition in conspicuous places on the
work, notices in English and in the local Indian languages spoken by the majority of the workers giving
the minimum rates of wages fixed under Minimum Wages Act, the actual wages being paid, the hours
of work for which such wage are earned, wages periods, dates of payments of wages and other relevant
information..

PAYMENT OF WAGES

The contractor shall fix wage periods in respect of which wages shall be payable.
No wage period shall exceed one month.

The wages of every person employed as contract labour in an establishment or by a contractor where
less than one thousand such persons are employed shall be paid before the expiry of seventh day and in
other cases before the expiry of tenth day after the last day of the wage period in respect of which the
wages are payable.

Where the employment of any worker is terminated by or on behalf of the contractor the wages earned
by him shall be paid before the expiry of the second working day from the date on which his
employment is terminated.

All payment of wages shall be made on a working day at the work premises and during the working
time and on a date notified in advance and incase the work is completed before the expiry of the wage
period, final payment shall be made within 48 hours of the last working day.

Wages due to every worker shall be paid to him direct or to other person authorized by him in this
behalf.
All wages shall be paid in current coin or currency or in both.

Wages shall be paid without any deductions of any kind except those specified by the Central
Government by general or special order in this behalf or permissible under the Payment of Wages Act,
1956.

A notice showing the wages period and the place and time of disbursement of wages shall be displayed
at the place of work and a copy sent by the contractor to the Employer under acknowledgment.

It shall be the duty of the contractor to ensure the disbursement of wages in the presence of the
Engineer or any other authorized representative of the Employer who will be required to be present at
the place and time of disbursement of wages by the contractor to workmen.

The contractor shall obtain from the Junior Engineer or any other authorized representative of the
Employer as the case may be, a certificate under his signature at the end of the entries in the

“Register of Wages” or the “Wage-cum-Muster Roll” as the case may be in the following form:-
“Certified that the amount shown in column No ..................... has been paid to the workman concerned
in my presence on.................. ) SRR ”

FINES AND DEDUCTIONS WHICH MAY BE MADE FROM WAGES

The wages of a worker shall be paid to him without any deduction of any kind except the following:-
Fines

Deductions for absence from duty i.e. from the place or the places where by the terms of his
employment he is required to work. The amount of deduction shall be in proportion to the period
for which he was absent.

Deduction for damage to or loss of goods expressly entrusted to the employed person for custody, or
for loss of money or any other deduction which he is required to account, where such damage or loss is
directly attributable to his neglect or default.

61



R.W KVK & DT

(d)

(©
(if)

Deduction for recovery of advances or for adjustment of overpayment of wages, advances granted shall
be entered in register.

Any other deduction which the Central Government may from time to time allow.

No fines should be imposed on any worker save in respect of such acts and omissions on his part as
have been approved of by the Chief Labour Commissioner.

Note: - An approved list of Acts and Omissions for which fines can be imposed is enclosed at Appendix-I

(iii)

(iv)

V)
(vi)

(if)

(ii)

(iv)

No fine shall be imposed on a worker and no deduction for damage or loss shall be made from his
wages until the worker has been given an opportunity of showing cause against such fines or
deductions.

The total amount of fine which may be imposed in any one wage period on a worker shall not exceed
an amount equal to three paise in a rupee of the total wages, payable to him in respect of that wage
period.

No fine imposed on any worker shall be recovered from him by installment, or after the expiry of
sixty days from the date on which it was imposed.

Every fine shall be deemed to have been imposed on the day of the act or omission in respect of which
it was imposed.

LABOUR RECORDS

The contractor shall maintain a Register of persons employed on work on contract in Form XIII of the
CL (R&A) Central Rules1971

The contractor shall maintain a Muster Roll register in respect of all workmen employed by him on the
work under Contract in Form XVI of the CL (R&A) Rules 1971.

The contractor shall maintain a Wage Register in respect of all workmen employed by him on the
work under contract in Form XVII of the CL (R&A) Rules1971

Register of accident - The contractor shall maintain a register of accidents in such form as may be
convenient at the work place but the same shall include the following particulars:

Full particulars of the labourers who met with accident.

Rate of Wages.

Sex

Age

Nature of accident and cause of accident.

Time and date of accident.

Date and time when admitted in Hospital.

Date of discharge from the Hospital.

Period of treatment and result of treatment.

Percentage of loss of earning capacity and disability as assessed by Medical Officer.

Claim required to be paid under Workmen’s Compensation Act.

Date of payment of compensation.

Amount paid with details of the person to whom the same was paid.

Authority by whom the compensation was assessed.

Remarks

The contractor shall maintain a Register of Fines in the Form XII of the CL (R&A) Rules 1971.The
contractor shall display in a good condition and in a conspicuous place of work the approved list of acts
and omissions for which fines can be imposed

The contractor shall maintain a Register of deductions for damage or loss in Form XX of the CL
(R&A) Rules1971.
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vii)

ii)

iii)

iv)

V)

10.

11.

12.

13.

14.

15.

The contractor shall maintain a Register of Advances in Form XXIII of the CL (R&A) Rules,1971.
The contractor shall maintain a Register of Overtime in Form XXIII of the CL (R&A) Rules,1971.

ATTENDANCE CARD-CUM-WAGE SLIP
The contractor shall issue an Attendance card-cum-wage slip to each workman employed by him.

The card shall be valid for each wage period.
The contractor shall mark the attendance of each workman on the card twice each day, once at the
commencement of the day and again after the rest interval, before he actually starts work.

The card shall remain in possession of the worker during the wage period under reference.

The contractor shall complete the wage slip portion on the reverse of the card at least a day prior to the
disbursement of wages in respect of the wage period under reference.

The contractor shall obtain the signature or thumb impression of the worker on the wage slip at the time
of disbursement of wages and retain the card with himself.

EMPLOYMENT CARD

The contractor shall issue an Employment Card in Form XIV of the CL (R&A) Central Rules, 1971 to
each worker within three days of the employment of the worker.

SERVICECERTIFICATE

On termination of employment for any reason whatsoever the contractor shall issue to the workman
whose services have been terminated, a Service certificate in Form XV of the CL (R&A) Central
Rules, 1971.

PRESERVATION OF LABOURRECORDS

All records required to be maintained under Regulations Nos. 6&7 shall be preserved in original for a
period of three years from the date of last entries made in them and shall be made available for
inspection by the Employer or Labour Officer.

POWER OF LABOUR OFFICER TO MAKE INVESTIGATIONS ORENQUIRY

The Labour Officer or any person authorized by Central Government on their behalf shall have power
to make enquires with a view to ascertaining and enforcing due and proper observance of Fair Wage
Clauses and the Provisions of these Regulations. He shall investigate into any complaint regarding the
default made by the contractor or subcontractor in regard to such provision.

REPORT OF LABOUR OFFICER

The Labour Officer or other persons authorized as aforesaid shall submit a report of result of his
investigation or enquiry to the Employer indicating the extent, if any, to which the default has been
committed with a note that necessary deductions from the contractor’s bill be made and the wages and
other dues be paid to the labourers concerned. In case an appeal is made by the contractor under Clause
13 of these regulations, actual payment to labourers will be made by the Engineer after the Employer
has given his decision on such appeal.

The Engineer shall arrange payments to the labour concerned within 45 days from the receipt of the
report form the Labour Officer or the Employer as the case maybe.
APPEAL AGAINST THE DECISION OF LABOUROFFICER
Any person aggrieved by the decision and recommendations of the Labour Officer or other person so
authorized may appeal against such decision to the Employer within 30 days from the date of decision,
forwarding simultaneously a copy of his appeal to the Engineer concerned but subject to such appeal,
the decision of the officer shall be final and binding upon the contractor.
PROHIBITION REGARDING REPRESENTATION THROUGHLAWYER
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i)

a)
b)
©)

ii)

(iii)

16.

17.

18.

Note:

A workman shall be entitled to be represented in any investigation or enquiry under these regulations
by:-

An officer of a registered trade union of which he is a member.

An officer of a federation of trade unions to which the trade union referred to in clause (a) is affiliated.
Where the employer is not a member of any registered trade union, by an officer of a registered trade
union, connected with the industry in which the worker in employed or by any other workman
employed in the industry in which the worker is employed.

An employer shall be entitled to be represented in any investigation or enquiry under these
regulations by:-

An officer of an association of employers of which he is a member.

An officer of a federation of associations of employers to which association referred to in clause (a) is
affiliated.

Where the employers is not a member of any association of employers, by an officer of association of
employer connected with the industry in which the employer is engaged or by any other employer,
engaged in the industry in which the employer is engaged.

No party shall be entitled to be represented by a legal practitioner in any investigation or enquiry
under these regulations.

INSPECTION OF BOOKS AND SLIPS

The contractor shall allow inspection of all the prescribed labour records to any of his workers or to his
agent at a convenient time and place after due notice is received or to the Labour Officer or any other
person, authorized by the Central Government on his behalf.

SUBMISSIONS OF RETURNS

The contractor shall submit periodical returns as may be specified from time to time.

AMENDMENTS

The Central Government may from time to time add to or amend the regulations and on any question as
to the application/Interpretation or effect of those regulations the decision of the Employer shall be
final.

(Note: Necessary Formats in which records are to be maintained and returns to be submitted shall be
provided by the Employer.)

The work will be carried out after following MHA guidelines to prevent COVID-19.

Signature of Asstt. Admn.Officer
FOR & ON BEHALF OF DIRECTOR, ICAR-NDRI, KARNAL
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Part X
Forms of securities
(a) BID SECURITY (BANKGUARANTEE)

WHEREAS (name of bidder) (hereinafter called “the bidder”)has
submitted his bid dated (date) for the following works:-
1. :-(name of contract ) (hereinafter called “the Bid”)
at ICAR- NDRI, Karnal -132 001 (Haryana). KNOW ALL PEOPLE by these presents that we

(name of bank)of (name of country)
having our registered office at (hereinafter called “the Bank”) are bound

unto THE Hon’ble Director,ICAR-NDRI, Karnal (hereinafter called “the Employer” in the sum of
1 for which payment well and truly to be made to the said Employer, the bank
binds itself, his successors and assigns by these presents.

SEALED with the common seal of the said Bank this dayof 20

THE CONDITIONS of these obligations are:
1) If after Bid opening the Bidder withdraws his Bid during the period of bid validity specified in
the Form of Bid;

or

?2) If the Bidder having been notified of the acceptance of his Bid by the Employer during the period
of bid validity:

(a) Fails or refuses to execute the Form of Agreement in accordance with the instructions to
Bidders, if required; or

(b) Fails or refuses to furnish the Performance security, in accordance with the instructions

to bidders, or
(c) Does not accept the correction of the Bid Price.

We undertake to pay to the Employer up to the above amount upon receipt of his first written demand,
without the Employer having to substantiate his demand, provided that in his demand the Employer will
note that the amount claimed by him is due to him owing to the occurrence of one or any of the three
conditions, specifying the occurrence of one or any of the three conditions, specifying the occurred
condition or conditions.

This Guarantee will remain in force up to and including the date days after the
deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may be
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in
respect of this Guarantee should reach the Bank not later than the above date.

DATE SIGNATURE OF THEBANK
WITNESS SEAL

(Signature, name and address)

1. The Bidder should insert the amount of the guarantee in words and figures denominated in

Indian Rupees.
2. 28 days after the end of the validity period of the Bid. Date should be inserted by the Employer

before the Bidding documents are issued.
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(b) PERFORMANCESECURITY

To:

The Hon’ble Director,

National Dairy Research Institute (ICAR),
Karnal — 132 001 (Haryana)

WHEREAS (name and address of contractor)(hereinafter
called “the contractor”) has undertaken, in pursuance of contract
No. date to execute

the following works;-

I (name of contract and brief description of works) (hereinafter called “the contract”)at
ICAR-NDRI, Karnal -132 001 (Haryana)

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee;

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of
the contractor, up to a total of (amount of guarantee) (in
words)suchsumbeingpayableinthetypesandproportionsofcurrenciesinwhichthecontractPriceis payable,
and we undertake to pay you, upon your first written demand, and without cavil or argument, any sum
or sums within the limits of (amount of
guarantee) as aforesaid without your needing to prove or to show grounds or reasons for your demand
for the sum specified therein.

We hereby waive the necessity of your demanding the said debt from the contractor before presenting us
with the demand.

We further agree that no change or addition to or other modification or the terms of the contract or of
the works to be performed there under or of any of the Contract documents which may be made between
you and the contractor shall in any way release us from any liability under this guarantee, and we hereby
waive notice of any such change, addition or modification.

This guarantee shall be valid until 28 days from the date of expiry of the Defects Liability Period.

Signature and seal of the guarantor

Name of Bank

Address

Date

1. An amount shall be inserted by the Guarantor, representing the percentage of the contract
Price specified in the contract and denominated in Indian Rupees.
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(c) BANK GUARANTEE FOR ADVANCEPAYMENT
To:
The Hon’ble Director,
National Dairy Research Institute,(ICAR-
Karnal — 132 001 (Haryana)

Subject: -Bank Guarantee for Advance Payment against the following works:-

1.
(name of contract) at ICAR- NDRI, Karnal -132 001 (Haryana)

Gentlemen:

In accordance with the provisions of the conditions of contract of the above mentioned contract,

(name and address of contractor) (hereafter called “the contractor” )
shall deposit with_ The Hon’ble Director, ICAR-NDRI, Karnal a bank guarantee to guarantee his proper

and faithful performance under the said clause of the contract in an amount of (amount
of guarantee) (In words).
We, the (bank of financial institution) as instructed by the

contractor, agree unconditionally and irrevocably to guarantee as primary obligator and not as surety
merely, the payment to_THE Hon’ble Director, ICAR-NDRI, Karnal on his first demand without
whatsoever right of objection on our part and without his first claim to the Contractor, in the amount
not exceeding (amount of guarantee)l (in words). We
further agree that no change or addition to or other modification of the terms of the contract or of works
to be performed there under or of any of the contract documents which may be made between THE
Hon’ble Director,JCAR- NDRI, Karnal and the contractor, shall in any way release us from any liability
under this guarantee, and we hereby waive notice of any such change, addition or modification.

The guarantee shall remain valid and in full effect from the date of the advance payment under the
contract until THE Hon’ble Director, ICAR-NDRI, Karnal receives full repayment of the same amount
from the contractor.

Yours truly,
Signature and seal:

Name of Bank/Financial Institution:
Address:
Date

1. An amount shall be inserted by the bank or financial institution representing the amount of
the Advance Payment, and denominated in Indian Rupees.
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Part-XI
Guidelines to Purchaser
(or Employer)
General:
General Financial Rules shall be followed in contract operation and management.

Procurement Plan:

The Procuring entity shall have a perspective plan of 5 years for procurement of works. It should be
ensured that before tender for any work is called, necessary budget allotment for the work is available
with the Ministry/Department.

Procurement Setup:
Procuring entity may set up a procurement of works committee as provided in the manual of policies
and procedures.

Preparation of PPR and Sanction of the Project:
Procuring entity shall prepare PPR for the work and obtain the sanction of the competent authority for
the work.

Preparation of DPR:

On receipt of the sanction of the project, based on submission of PPR and assurance of funds, the
procuring entity shall finalize the detailed project report based on which administrative approval and
technical sanction be issued before the tender is called.

Standard Forms of Contract:

The procuring entity shall adopt one of the standard forms of contract for calling tenders like
percentage rate tender, item rate tender, piece work, lump sum contract, etc. The standard forms of
CPWD may be used for the purpose.

Preparation of Tender Document:
The set of bidding document issued for the purpose of bidding, shall include the following parts in

addition to invitation for bids together with any amendment/addendum thereto issued from time to
time.

Invitation For Bid

11

i,
(a)
(b)
(©)
(d)

iv.

(a)
(b)

Vil.

viii.

Part I: Guidelines to Bidders

Part II: Forms of Bid & Letter of Acceptance etc.
Contractor’s Bid/Tender

Letter of Acceptance

Issue of Notice to proceed with works

Contract Form

Part III: Conditions of Contract

General Conditions of the Contracts
Special Conditions of the Contracts

Part IV: Particular Project Instructions

Part V: Description of Work and Bill of Quantities
Part VI: Technical Specifications

Part VII: Bidding Data
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iX. Part IX: Safety Code

X. Part X: Model Rules for the Protection of Health and Sanitary Arrangements forWorkers

Xi. Part XI: Contractor’s Labour Regulations

Xil. Part XII: Forms of Securities

(a) Bid Security

(b) Performance Security

© Bank Guarantee for Advance Payment

1. The procuring entity shall ensure that necessary and sufficient indications have been given in

the bidding document regarding earnest money, performance guarantee, security deposit,
liquidated damages.

2. The methods adopted for tenders should clearly be specified in the tender document like single bid

system, two bid system or tenders with prequalification or post-qualification, etc.

The bidding data of Bid document should be properly decided and filled up before calling the bids.

4. Publicity of Tender:

i Wide publicity shall be given to the Notice Inviting Tender. Tenders must be invited in the most
opened and public manner possibly by advertisement in the Press and by Notice. The Notice Inviting
Tender shall also be placed on web site also.

5. Submission and Opening of Bids:

1. The procuring entity shall fix a place for a specific date and time as the deadline for the submission of
tender. Notice of any extension of deadline shall be given promptly to each contractor or supplier to
which the procuring entity provided the tender documents. It should be ensured that the tender shall
be submitted only in writing, signed and in a sealed envelop. The procuring entity shall not open the
tenders received after the deadline for submission of the tender.

6. Evaluation of Bids, Acceptance of Bid and Award of Work:

1. The evaluation of bids, acceptance of bid and award of work shall be done in the manner as provided in
the Manual of Policies & procedures.

7. Quality Assurance System:

The procuring entity shall ensure a proper check on quality of work through procurement of works

committee.

Project Monitoring System:

A system of proper project monitoring for each work shall be devised by the procurement entity.

Works Accounting System:

The procuring entity shall have proper public works accounting system in place for each project.

0. Commissioning and Documentation:

In each project, the procuring entity shall keep record pertaining to the completed works, so that the

records can be retrieved when ever required.

98]

—

S L -l

Signature of Asstt. Admn.Officer (E-V)
FOR & ON BEHALF OF DIRECTOR, ICAR-NDRI, KARNAL

67



R.WKVK & DT

Annexure -1

BID SECURITY DECLERATION

I/ We hereby agree to deposit the security money as per the norms. If I/We fail to
furnish the prescribed performance security with in prescribed period or I/We withdraw or
modify the bid during period of validity etc., I will be suspended for the time specified in the
tender documents.

Signature of the Contractor
Postal Address
Dated
Witness:
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Annexure -I1

TENDER ACCEPTANCE LETTER

I /We have read and examined the invitation for bid, Bidding data, Specifications applicable.
Drawings & Designs, Conditions of Contract, clauses of contract, Special conditions,
Schedule of Rate & other documents and Rules referred to in the conditions of contract and
all other contents in the Bidding document for the work.

I/ We hereby tender for the execution of the work specified for the President of India within
the time specified in Bidding data, viz., schedule of quantities and in accordance in all
respects with the specifications, designs, drawings and instructions given in guidelines to
Bidders and in Clause 4.1 of the Conditions of contract and with such material as are provided
for, by, and in respects in accordance with, such conditions so far as applicable.

We agree to keep the tender open for sixty (60) days from the date of submission thereof and
not to make any modifications in its terms and conditions. If I fail to commence work as
specified, I /We agree that President of India or his successors in office shall without
prejudice to any other right or remedy available in law, be at liberty to forfeit the performance
guarantee absolutely.

I /We hereby declare that I /we shall treat the Bidding documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information derived there from to any person other than a person to whom I/we am/are
authorized to communicate the same or use the information in any manner prejudicial to the
safety of the State.

Signature of the Contractor
Postal Address

Dated
Witness:
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Annexure -I11

SELF-DECLARATION — NO BLACKLISTING

The Director,
ICAR-NDRI,
Karnal.

Dear Sir/Madam,

Ref: Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-
NDRI, Karnal.

In response to the Tender Document for Repair of Tilted Wall of Room No. 236, First Floor,

FR & MC Section at ICAR-NDRI, Karnal. 1/ We hereby declare that presently our Company/ firm
is having unblemished record and is not declared ineligible for corrupt &
fraudulent practices either indefinitely or for a particular period of time by any State/ Central Government/
PSU/Autonomous Body. We further declare that presently our Company/ firm is
not blacklisted/debarred and not declared ineligible for reasons other than corrupt & fraudulent practices
by any State/ Central Government/ PSU/ Autonomous Body on the date of Bid Submission. If this
declaration is found to be incorrect then without prejudice to any other action that may be taken, my/ our
security may be forfeited in full and the tender if any to the extent accepted may be cancelled.

Thanking you,
Yours faithfully,
Date.......
Place Signature......
Name........

Seal of the organization
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Annexure -1V

SELF-DECLARATION — NO BIOOD RELATION

The Director,
ICAR-NDRI,

Karnal.

Dear Sir/Madam,

Ref: Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-NDRI, Karnal.

In response to the Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR
NDRI, Karnal. I/ We hereby declare that no near relative is posted as Accountant or as
an officer in any capacity as Engineer. If this declaration is found to be incorrect then
without prejudice to any other action that may be taken, I may be debarred from
tendering for any breach of this condition.

Thanking you,
Yours faithfully,
Date.......
Place
Signature......
Name........

Seal of the organization
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Annexure -V

DECLARATION — REGISTRATION WITH LABOUR DEPARTMENT

The Director,
ICAR-NDRI,

Karnal.

Dear Sir/Madam,

Ref: Tender for Repair of Tilted Wall of Room No. 236, First Floor, FR & MC Section at ICAR-
NDRI, Karnal.

In response to the Tender Document for Repair of Tilted Wall of Room No. 236, First Floor,
FR & MC Section at ICAR- NDRI Karnal. at [CAR-NDRI, Karnal. I/ We hereby declare that
I do not need labour registration certification because I have not employed on any day
of preceding 12 months ten or more worker in any building repair or construction work.

Thanking you,
Yours faithfully,
Date.......
Place
Signature......
Name........

Seal of the organization
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